

City of Alameda, California

July 21, 2025

TO: PROSPECTIVE BIDDERS

P.W. 02-25-03 ADDENDUM NO. 2

ADDENDUM NO. 2 – CORRECTION TO ESTIMATED CONSTRUCTION COST

This addendum is issued to clarify a discrepancy in the bid documents regarding the estimated construction cost.

The original documents state the estimated cost as approximately \$6.5 million. This amount includes the cost of a prefabricated restroom building, which will be furnished and contracted separately by the City. (For contractor responsibilities related to the restroom, refer to Project Manual Volume 1, Attachment Q.)

The City's contract value for the prefabricated restroom is \$541,371.00. Therefore, the estimated construction cost **excluding** the restroom structure is \$5.95 million.

Accordingly, Project Manual Volume 1, Notice Inviting Bids, Paragraph 6 (page 2) is revised to read:

"Approximate cost of construction is estimated at about \$5.95 million."

	— DocuSigned by:		
APPROVED:	Scott Wilestrom	7/22/2025	
· ·	Scott Wikstrom		Date
	City Engineer		

Receipt is hereby acknowledged of Addendum No. 2, ESTUARY PARK PHASE 2 SITE IMPROVEMENTS P.W. 02-25-03

	Date:	
Company Name / Contractor		
By:		

NOTE: THIS COMPLETE ADDENDUM, SIGNED AND DATED MUST BE RETURNED WITH YOUR BID.