



## City of Alameda, California

August 21, 2019

TO: PROSPECTIVE BIDDERS

**CITY OF ALAMEDA  
CYCLIC 16 SEWER REPLACEMENT PROJECT  
No. P.W. 05-19-26  
ADDENDUM NO. 1**

**Addendum No. 1** is hereby issued to make the following revision to the plans and specifications:

### SPECIFICATIONS

1. **Revise second paragraph of SECTION III. SCOPE OF WORK on Page 21, Item E – WORK TO BE DONE to read as follows:**

The Notice to Proceed (NTP) for this project is tentatively scheduled to be issued on the approximate date of September 16 ~~September 16~~ November 1, 20189.

2. **Revise fourth paragraph of SECTION III. SCOPE OF WORK on Page 21, Item E – WORK TO BE DONE to read as follows:**

The Contractor shall have two hundred eighty (280) consecutive ~~working~~ calendar days from the date the work is to commence pursuant to the Notice to Proceed to complete the work.

3. **Revise the first sentence of the first paragraph of Section XII. CONSTRUCTION DETAILS on Page 57, Item M - EXTENT OF CONTRACT, Item 16. 4 FT DIAMETER MANHOLE (Bid Item #16) to read as follows:**

.... of new four (4) foot diameter manholes (City of Alameda Standard Manhole Type A or C) using concrete manholes sections and manholes bases cast with an antimicrobial crystalline waterproofing additive....

### PLANS

4. **SHEET 11 of 43, LINCOLN AVENUE – LINE A, STA: 1+00 TO 6+20**

Add Note #2:

2. *WORKING HOURS ON LINCOLN AVENUE – LINE A FROM STA 1+00 TO STA 4+00 SHALL BE LIMITED TO WEEKDAYS BETWEEN 9:00 AM AND 3:00 PM.*

**MANDATORY PRE-BID MEETING**

5. A copy of the sign-in sheet for the mandatory pre-bid meeting

APPROVED:   
\_\_\_\_\_  
Scott Wikstrom  
City Engineer

August 21, 2019  
Date

---

Receipt is hereby acknowledged of Addendum No. 1, **CYCLIC 16 SEWER REPLACEMENT PROJECT , No. P.W. 05-19-26**

\_\_\_\_\_  
Company Name / Contractor

Date: \_\_\_\_\_

By: \_\_\_\_\_

**NOTE: THIS COMPLETE ADDENDUM, SIGNED AND DATED MUST BE RETURNED WITH YOUR BID.**

G:\PUBWORKS\FORMS\PWADMIN\ADD.WPD

**Attachments:**

- 1) Mandatory Pre-Bid Meeting Sign-in Sheet, August 19, 2019

# Mandatory Pre-Bid Meeting (Sign In Sheet)

## Cyclic Sewer Replacement Project, Phase 16

No. P.W. 05-19-26

August 19, 2019

10:00 AM, Conference Room 156

(Please Print Information)

NAME	COMPANY	ADDRESS/CITY/ZIP	PHONE	EMAIL
Swipa Patel	City of Alameda	905 W. 52nd Mall	510-747-7945	spatel@cityofalameda.gov
Duane Schultz	McGUIRE & HESTER	ALAMEDA	510-632-7676	ESTIMATING@MCGUIREANDHESTER.COM
Liam Finnegan	CRATUS INC	SAN FRANCISCO		ESTIMATING@CRATUSINC.COM
NEIL DONAHUE	MCGUIRE & HESTER	2810 HARBOR BAY PRKWAY ALAMEDA, CA 94502	510-292-4783	estimating@mcguireandhester.com
Nick Potter	Nor-Cal Pipeline Services	1875 S. River Road West Sacramento, CA 95691	(916) 628-1262	npotter@norcalpipe.com
Hai Ho	Ranger Pipelines	San Francisco	415-822-3700	haiho@rangerpipelines.com
Felipe Pinedo	California Trenchless inc	2283 Dunn Rd Hayward, CA 94545	(510) 782-5335	mpjardin@californiaTrenchless.com
Andrew Mellon	MELLOW ENGINEERING INC	4455 CALIFORNIA ST SAN FRANCISCO, CA 94118	415 845 4137	ANDREW@MELLOWENGINEERING.COM
WILLIAM TOBIN	D'ARCY & HARTY CONST	1300 CARROLL AVE SF CA 94124	(415) 822-5200	willie@darcyhart.com
Florio D. Borraut	C.O.A.	950 W. 11th St.	510-747-7930	fborraut@cityofalameda.gov