REQUEST FOR BID
LANDSCAPE MAINTENANCE SERVICES
VARIOUS LOCATIONS
P.W. 06-21-22

CITY OF ALAMEDA

June 24, 2021

Prebid Meeting: No Prebid Meeting for this Project
Bid Opening Date: Tuesday, July 6, 2021

Time: 2:01 p.m.

Location: City Hall West

Public Works Department
950 W. Mall Square #110
Alameda, CA 94501

Service Start Date: July 19, 2021

Contact:
Jesse Barajas, Project Manager
City of Alameda
Public Works Department
950 W. Mall Square #110
Alameda, CA 94501
Phone: (510) 747-7900
Email: jbarajas@alamedaca.gov
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I. INTRODUCTION

The City of Alameda ("City") is requesting Bids from qualified Contractors to provide
landscape maintenance services, including all irrigation elements, sidewalks and landscape
elements within publicly owned land and within the public right-of-way at various locations in
Alameda.

A. Background.

The City of Alameda is a charter city with a population of over 75,000. This project is to
be compliant with this City of Alameda Request for Bids, and all exhibits, special provisions and
plans. The project will include providing landscape maintenance services, including all
irrigation elements, sidewalks and landscape elements within publicly owned land and within the
public right-of-way at various locations within the City of Alameda.

B. Purpose of the Request.

The City desires to obtain bids from qualified Contractors to perform landscape
maintenance services, including all irrigation elements, sidewalks and landscape elements within
publicly owned land and within the public right-of-way at various locations in Alameda as
identified in Exhibit A (Scope of Work).

Il. SCOPE OF SERVICES

Attached as Exhibit A is a list of major work tasks that should be accomplished as part of
the scope of work. Please complete the attached Exhibit B (Bid Proposal) and return to the
City per directions in Section V.

Questions related to this project must be submitted in written format and must be
emailed to both Jesse Barajas, Project Manager AND Maria Sanchez, Executive Assistant at:
Jbarajas@alamedaca.gov and msanchez@alamedaca.gov. Questions will be reviewed and
response issued via Addenda or email in a timely manner. The last date to submit written
questions is 2 p.m. on July 6, 2021. Questions received after this date and time will not receive
a response.

Only electric blowers are required to maintain the proposed sites.

All work is to be done in conformance with the specifications contained in this Request
for Bid document as required by the Public Works Project Manager.

Provider will attend weekly maintenance meetings along with a monthly walk through
with the Public Works Project Manager.

Provider will provide detailed landscape maintenance schedule.
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Provider will provide approved irrigation schedule during the first month of work period.
Provider will provide weekly GPS reports that tracks work crew while in town.

Provider will provide check-off weekly work sheets that show sites that were maintained
during the past week, including “rainy day” work as specific with the agreement.

Equipment will meet all NPDES and CARB emissions mandates and be in good to
excellent operating conditions.

Contractor will provide a GPS report at the end of each billing cycle which will
accompany the monthly billing. GPS report will identify areas serviced for the month being
billed.

Written irrigation inspection reports are due at the weekly meeting.

All correspondence is channeled through the Public Works Project Manager, any special
accommodations will incur administrative costs.

All CPI increases are at the discretion of the City Public Works Director.
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I1l. BID FORMAT
All Bids shall include the following minimum information:
A Proposed Project Schedule.

The project is anticipated to begin July 19, 2021. Once awarded, this Agreement may be
mutually extended on a year-by-year basis, for up to four (4) additional years, at the sole
discretion of the Public Works Director, based, at a minimum, upon satisfactory performance of
all aspects of this Agreement. The Public Works Director may submit written notice that the
Agreement is to be extended at the same terms and the compensation adjusted by the
Construction Cost Index for the San Francisco Bay Area as reported in the Engineering News
Record for the previous calendar year for the trade(s) associated with the services or tasks. In the
event of a delay, the City reserves the right to hold the Contractor to its bid for 90 days from
the date the contract is awarded.

The bidder shall agree to furnish the signed contract (see Exhibit C), complete with
insurance requirements to the City of Alameda Public Works Department, 950 W. Mall Square
#110, Alameda, CA 94501 by July 12, 2021, by 3:00 p.m.
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IV. SELECTION PROCESS
A. Qualifications.

All Bids received by the due date will be evaluated by the City and the lowest responsive,
responsible bidder will be selected per Administrative Order No. 5. Only information which is
received in response to the Request for Bid will be evaluated.

B. Selection Criteria.
The City will select the most qualified Bid in accordance with the City’s Administrative

Instruction No. 5, which is the lowest responsive, responsible bid. A sample agreement is
attached as Exhibit C. The City reserves the right to reject all Bids.

C. Proposed Selection and Project Schedule.
Request for Bid Released: Thursday, June 24, 2021
Bid Due Date: Tuesday, July 6, 2021
Review by City: Tuesday, July 6, 2021
Contract Out for Signature: Monday, July 12, 2021
Contract & Insurance Received: Monday, July 12, 2021
Work starts: Monday, July 19, 2021

V. BID DUE DATE AND DELIVERY

One sealed Contractor Bid (Exhibit B), including any Addendums, clearly marked with
the project name “Landscape Maintenance Service Various Locations, P.W. 06-21-22”,
should be submitted no later than:

2:00 p.m. on Tuesday, July 6, 2021

to the address below. All copies received by that time will be date and time stamped. Any
Bidder’s Proposal received after 2:00 p.m. on this date will not be accepted. Contractor Bidder’s
Proposal should be addressed to:

Jesse Barajas, Project Manager
City of Alameda
Public Works Department
950 W. Mall Square, Room 110
Alameda, CA 94501

FAXed or Emailed Bids will not be accepted. Hand carried Contractor Bidder’s Proposals
will be accepted at the above address.
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VI. CONDITIONS OF REQUEST
A. General Conditions.

The City reserves the right to cancel or reject all or a portion or portions of the
Contractor’s Proposal without notice. Further, the City makes no representations that any
agreement will be awarded to any organization submitting a Contractor’s Proposal. The City
reserves the right to reject any and all Contractor’s Bid Proposals submitted in response to this
request or any addenda thereto.

Any changes to the Request for Bid requirements will be made by written
addendum and uploaded onto the City of Alameda’s website.

It is the responsibility of the Contractor to check before the bid date that they have all the
paperwork to complete the bid. Do not rely upon third party providers of the origina Request
for Bid to issue all addenda. Contractor shall acknowledge receipt of all addenda on the Bid and
those Bids that do not have acknowledgment of al addendawill be considered non-responsive.

B. Liability of Costs and Responsibility.

The City shall not be liable for any costs incurred in response to this Request for Bid.
All costs shall be borne by the person or organization responding to the request. The person or
organization responding to the request shall hold the City harmless from any and all liability,
claim or expense whatsoever incurred by or on behalf of that person or organization. All
submitted material becomes the property of the City of Alameda.

The selected organization will be required to assume responsibility for all services
offered in the Contractor’s Proposal whether or not they possess them within their organization.
The selected organization will be the sole point of contact with regard to contractual matters,
including payment of any and all charges resulting from the contract.

C. Maintenance Provisions and Specifications

1. The City of Alameda assumes no responsibility for loss or damage to
equipment owned or operated by the Contractor, his agents, or employees.

2. The entire responsibility for any and all injury to the public, to individuals
and to property resulting directly or indirectly from the performance of the work hereunder
shall rest upon the Contractor who shall indemnify and hold the City free and harmless from
and against any and all liability expense, claims, costs, suits and damages arising out of the
negligence or work on the part of the Contractor to which the contract is awarded.
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3. It is the intention of the City of Alameda to receive the highest quality
of workmanship compatible with standard practices.

4. All work shall be performed by experienced personnel directly employed and
supervised by the Contractor. The Contractor shall provide management and technical
supervision as required to implement the work. The Contractor shall accompany the Public
Works Project Manager or designated representative on an inspection tour as needed for
evaluation of the work.

5. The Contractor shall be responsible for the skills, methods and actions of
his employees and for all work done.

6. The Contractor shall replace at his own expense, any lawn area or other plant
material requiring replacement due to negligence on his part in improper maintenance. This
requirement is not to be construed as requiring the Contractor to replace plants or entire
lawns due to conditions totally beyond his control, but is considered strictly as normal
maintenance condition in accordance with accepted practice.

7. The Contractor shall perform the work herein provided for to the satisfaction
of the Public Works Project Manager. The Public Works Project Manager will make
inspections from time to time to determine the Contractor's conformity with these
specifications and the adequacy of the work being performed. The Contractor shall be
available for consultation with the Public Works Project Manager as needed.

8. Any unsafe condition in a City facility shall be reported immediately to the
Public Works Project Manager or his authorized representative.

9. The Contractor shall at all times furnish and maintain sufficient equipment
as necessary to perform the work of this contract. Such equipment shall be subject to the
inspection and approval of the Public Works Project Manager or his designated
representative.

10. The Contractor may not store equipment in, or have access to, any City
storage facilities unless authorized by the Public Works Project Manager or designated
representative.

11. Itis the Contractor's responsibility to carefully inspect and survey the work
site(s) in order to ascertain prior to proposal submittal the peculiar difficulties encountered
due to the nature of the work site(s). No adjustments in payment or other contract
provisions will be made due to failure on the part of the Contractor to inspect the site(s)
and otherwise inform himself as to the peculiar characteristics of the work site(s).
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12. A maintenance form must be completed weekly. This form will be
provided by the Maintenance Services and Special District / Parks Division.

13.  The Public Works Project Manager shall have the authority to suspend the
work wholly or in part for such period, as he may deem necessary. Such suspension
shall not affect the contract price for such period.

14. The Contractor must have a valid C-27 landscape license.

15. The Contractor must be equipped with a communication system that
allows for reaching staff in the field.

16.  The Contractor shall provide an emergency phone number for landscape
maintenance repairs, which may occur after normal working hours. The Contractor will
be expected to respond, by phone, within one (1) hour when contacted by the City of
Alameda.

17.  Contractor will dispose of all clippings, trimmings and cuttings at the
Alameda County Industries transfer station located at 610 Aladdin Avenue, San Leandro,
CA 94577. Hours of operation are Monday through Friday, 8 a.m. to 5 p.m.

D. Operational Details

1. The Contractor is responsible for providing all supervision, labor, material,
equipment and transportation required to maintain the landscape in an attractive condition
throughout the year as specified below.

2. The Contractor's representatives should be experienced in landscape
maintenance and preferably have an education in ornamental horticulture.

3. The Contractor shall be able to repair or replace damage attributable to minor
vandalism, storms, irrigation failure, etc., within seventy-two (72) hours.

4. The Contractor shall also be able to repair and maintain all irrigation equipment
including but not limited to valves, controllers, pipelines, low voltage electrical lines, etc., in
a timely manner.

5. The Contractor shall provide, at his expense, all necessary equipment, supplies,
and material of good quality to fulfill the maintenance specifications at a professional level.
The intent is to provide for minor repairs primarily to the irrigation system due to wear or
malfunctioning parts, i.e., sprinkler heads, replacing washers, springs, small sections of pipe,
etc. The City will pay for parts and equipment replacement due to vandalism or for major
repairs of systems and plant replacement that are not related to the Contractor's negligence.
All vandalism damage exceeding one hundred dollars ($100.00) must be accompanied by an
Alameda Police Department report.
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6. The City requires the use of electric leaf blowers during all aspects of landscape
maintenance city-wide.

7. Should the City desire to have repairs or plant replacement due to vandalism, the
City will pay for parts and plants.

8. General Maintenance and Clean Up

1. All clippings, trimmings, and cuttings shall be promptly removed from
the site and disposed of at the Alameda County Industries transfer station located at 610
Aladdin Avenue, San Leandro, CA 94577. Hours of operation are Monday through Friday,
8:00 a.m. to 5:00 p.m.

2. Grass cuttings shall be removed from all walkways and paved areas by
vacuuming or blowing onto turf or other method of Contractor's choice on the same day as the
cutting.

3. Any settling, washouts or damage due to Contractor’s vehicles or
equipmentshall be filled, graded, replanted, and repaired to original condition.

4. Leaf blowers will only be operated between the hours of 8:00 a.m. to
4:30 p.m., except at City Hall.

5. Leaf blowers are to be used on median range settings unless a
particular situation exists where more power is required, i.e., wet grass sticking to surface,
extra heavy debris, etc. In these cases the high range may be used, but only intermittently.

6. Leaf blowers shall not be used on designated "spare the air" days.

7. Lawn clippings or debris will be blown back onto the immediate lawn
areas, or into piles in the street gutters and removed.

9. Irrigation Repairs

1. Irrigation Heads
I. Head repairs to include all work necessary up to and including
two inch (3") PVC tee, nipple/riser, sprinkler body, and nozzles.
ii. Replacement heads shall be Toro heads, 300 and 570 series, or
hunter stream spray. Replacements shall match existing system and precipitation rates.

2. Repair of Irrigation Supply Lines
i Irrigation supply lines vary in size from 3/4"to 3", Sch. 40, on
all mains.
ii. Repairs shall be made within seventy-two (72) hours, in a
professional manner, according to manufacturer's specifications.
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iii. All landscape disturbed during excavation shall be replaced to its
original state.

3. Repair of Irrigation Valves
i All valves shall be checked twice per week. Any malfunction
shall be repaired or replaced as soon as possible.
ii. Replacements shall be: Plastic- Hydro /Toro/Rainbird/Hardy;
or Brass- Rainbird/Superior.

10. Spraying Weed Abatement. This section pertains to the application of
herbicides for the purpose of weed abatement in special areas throughout the City of
Alameda. All work must be performed with properly mixed chemicals and by a person with
a current qualified applicator certificate/license in Alameda County.

E. Compliance with the City’s Integrated Pest Management Policy

The Contractor shall follow the requirements of the City’s Integrated Pest Management
(IPM) Policy to ensure the City is in compliance with its Municipal Regional Stormwater
NPDES Permit, Order No. R2-2009-0074, issued by the California Regional Water Quality
Control Board. Contractor shall follow the City’s IPM Policy and utilize generally accepted IPM
Best Management Practices (BMPs) to the maximum extent practicable for the control or
management of pests in and around City buildings and facilities, parks and golf courses, urban
landscape areas, rights-of-way, and other City properties.

Contractor will ensure that applicators will use the most current IPM technologies
available to ensure the long-term prevention or suppression of pest problems and to minimize
negative impacts on the environment, non-target organisms, and human health. Contractor will
consider the options or alternatives listed below in the following order, before recommending the
use of or applying any pesticide on City property:

1. No controls (e.g., tolerating the pest infestation, use of resistant plant varieties or
allowing normal life cycle of weeds)

2. Physical or mechanical controls (e.g., hand labor, mowing, exclusion)

3. Cultural controls (e.g., mulching, disking, alternative vegetation), good housekeeping
(e.g. cleaning desk area)

4. Biological controls (e.g., natural enemies or predators)

5. Reduced-risk chemical controls (e.g., soaps or oils)

6. Other chemical controls

Contractor shall ensure that only appropriate licensed applicators who are authorized and
trained in pesticide application and who shall implement the City department’s IPM standard
operating procedures may apply pesticides to or within City property.
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Restricted Chemicals

The term pesticide applies to herbicides, insecticides, fungicides, rodenticides and other
substances used to control pests. Antimicrobial agents are not included in this definition of
pesticides.

Contractor shall avoid the use of pesticides that threaten water quality, human health and
the environment. Thus, the Contractor shall not use or promote the use of the following
chemicals:

1. Acute Toxicity Category | chemicals as identified by the Environmental Protection
Agency (EPA),
2. Organophosphate pesticides (e.g., those containing Diazinon, chlorpyrifos or
malathion)
3. Pyrethroids (bifenthrin, cyfluthrin, beta-cyfluthrin, cypermethrin, deltamethrin,
esfenvalerate, lambda-cyhalothrin, permethrin, and tralomethrin),
4. Carbamates (e.g., carbaryl),
Fipronil,
6. Copper-based pesticides unless:
a) Their use is judicious,
b) Other approaches and techniques have been considered, and;
c) Threat of impact to water-quality is prevented.

o

General Pesticide Usage Practices
Contractor shall ensure implementation of the following practices:

1. All pesticide applications shall be performed according to the manufacturer’s
instructions as detailed on the product label, and in accordance with all applicable state and local
laws and regulations set forth to protect the environment, the public, and the applicator; and
properly dispose of unused pesticides and their containers.

2. Pesticides that are not approved for aquatic use will not be applied to areas
immediately adjacent to water bodies where through drift, drainage, or erosion, there is a
reasonable possibility of a pesticide being transported into surface water.

3. Applicators will always avoid applications of pesticides that directly contact
water, unless the pesticide is registered under Federal and California law for aquatic use.

4, Obtain coverage under the Statewide General NPDES Permit prior to discharging
pollutants from the use of aquatic pesticides directly to the waters of the United States, or onto
aquatic plants growing in waters of the United States (as required by the State Water Quality
Resources Control Board).

Posting of Warning Notices Prior to Pesticide Application

If a pesticide with a “Warning” or “Danger” label indicator must be applied, the
Contractor shall post sufficient copies of warning notices (Notice of Scheduled Chemical
Application for Pest Management) and MSDS to effectively alert the public (i.e., at all entrances
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to a building) no less than 48 hours in advance of the pesticide application. The warning notice
must be completely filled out, including name of the pesticide (both chemical and brand name),
time and date of application, and with a fully legible re-entry time.

Annual Pesticide Use Summary Report

Contractor shall track pesticide use on City properties and provide an annual pesticide
use summary report of pesticide application on City properties. The annual pesticide use
summary report shall be submitted to the City’s Public Works Department Clean Water Program
staff by a date to be determined in the scope of work and shall include the following information:

1.
2.
3.

4.
S.

Product name and manufacturer

Active ingredient

The total quantity of each pesticide used during the prior fiscal year (from July 1 to
June 30)

Target pest(s) for pesticide application(s).

Reasons for increases in use of pesticides that threaten water quality, specifically
organophosphorous pesticides, pyrethroids, carbamatesl, fipronil, and copper-based
pesticides.

Best Management Practices (BMPs)
To protect water quality, the Contractor shall implement the BMPs and control measures
described below:

1.

2.

o

10.

Follow all federal, state, and local laws and regulations governing the use, storage,
and disposal of pesticides and training of pest control advisors and applicators.

Use the most effective, least toxic pesticides that will do the job, provided there is a
choice. The agency will take into consideration the LD50, overall risk to the
applicator, and impact to the environment (chronic and acute effects).

Apply pesticides at the appropriate time to maximize their effectiveness and minimize
the likelihood of discharging pesticides in stormwater runoff. Avoid application of
pesticides if rain is expected (this does not apply to the use of pre- emergent herbicide
applications when required by the label for optimal results.)

Employ techniques to minimize off-target application (i.e. spray drift) of pesticides,
including consideration of alternative application techniques. For example, when
spraying is required, increase drop size, lower application pressure, use surfactants
and adjuvants, use wick application, etc.

Apply pesticides only when wind speeds are low.

Mix and apply only as much material as is necessary for treatment. Calibrate
application equipment prior to and during use to ensure desired application rate.

Do not mix or load pesticides in application equipment adjacent to a storm drain inlet,
culvert, or watercourse.

Properly inspect applicator equipment to prevent accidental pesticide leaks, spills and
hazards to applicators and the environment.

Meet local fire department and Alameda County Agricultural Commissioner storage
requirements for pesticide products. Provide secondary containment for liquids if
required.

Prepare spill Kkits, store the Kits near pesticides, and train employees to use them.
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11. Store pesticides and other chemicals indoors in a locked and posted storage unit, as
per California Code of Regulations.

12. Store pesticides in labeled containers, as per California Code of Regulations.

13. Rinse empty pesticide/herbicide containers, and empty in the spray, as per California
Code of Regulations.

14. Dispose of triple-rinsed empty pesticide containers according to recommendations of
the Alameda County Agricultural Commissioner and the manufacturer.

15. Try to find a qualified user for any unwanted pesticides, or return to the manufacturer
if unopened. If disposal is required, contact Alameda County’s Household Hazard
Waste Collection Program at (510) 670-6460 between 8:30 AM and 5:00 pm., Monday
through Friday, to make appropriate disposal arrangements, or to recycle the material.

16. If changing pesticides or cleaning spray tanks, use tank rinse water as the product,
over a targeted area within the application site.

17. Irrigate slowly to prevent runoff, and do not over-water.

F. Department of Industrial Relations Compliance and Prevailing Wage Requirements on
Public Works Projects.

1. Effective January 1, 2015, no Contractor or Subcontractor may be listed on a bid
proposal for a public works project (submitted after March 1, 2015) unless registered with the
Department of Industrial Relations pursuant to Labor Code Section 1725.5 (with the limited
exceptions from this requirement for bid purposed only under Labor code Section 1771.1(a)).
Register at https://efiling.dir.ca.gov/PWCR

2. No Contractor or Subcontractor may be awarded a contract for public work on a public
works project (awarded on or after April 1, 2015) unless registered with the Department of
Industrial Relations pursuant to Labor Code Section 1725.5.

3. This project is subject to compliance monitoring and enforcement by the Department
of Industrial Relations.

4. The Prime Contractor is required to post job site notices prescribed by regulations.
See 8 Calif. Code Regulation §16451(d).

5. Effective April 1, 2015, All Contractors and Subcontractors must furnish electronic
certified payroll records directly to the Labor Commissioner at:
https://apps.dir.ca.gov/ecpr/das/altlogin

G. Prevailing Wages:

1. The Contractor is aware of the requirements of California Labor Code sections
1720 et seq. and 1770 et seq., as well as California Code of Regulations, Title 8, section 16000 et
seq. (“Prevailing Wage Laws”), which require the payment of prevailing wage rates and the
performance of other requirements on certain “public works” projects. Since this Project
involves a “public work” project, as defined by the Prevailing Wage Laws, Contractor shall fully
comply with such Prevailing Wage Laws. Contractor’s failure to comply with the Prevailing

Landscape Maintenance Services 12 P.W. 06-21-22
Various Locations G:\PUBWORKS\CIP\96002 LANDSCAPE MAINT_SITE A, DEL MONTE, ETC\RFB\RFB LANDSCAPE MAINT_VARIOUS LOCATIONS.DOC


https://efiling.dir.ca.gov/PWCR
https://apps.dir.ca.gov/ecpr/das/altlogin

Wage Law may constitute a default under the contract for performance of the work which would
entitle the City to rescind the contract or exercise other remedies as provided by law or the
contract.

2. The Contractor shall obtain a copy of the prevailing rates of per diem wages at the
commencement of this contract from the website of the Division of Labor Statistics and
Research of the Department of Industrial Relations located at www.dir.cagov/disr/. In the
aternative, the Contractor may view a copy of the prevailing rates of per diem wages at the
City’s Public Works Department, Building 1, 950 W. Mall Square, Room 110, Alameda. The
Contractor shall make copies of the prevailing rates of per diem wages for each craft,
classification or type of worker needed to perform work on the Project available to interested
parties upon request, and shall post copies at the Contractor’s principal place of business and at
the Project site. The Contractor shall defend, indemnify, and hold the City, its elected officials,
officers, employees, volunteers, and agents free and harmless from any claims, liabilities, costs,
penalties or interest arising out of any failure or alege falure to comply with the Prevailing
Wage Laws and/or the City's Labor Compliance Program (hereinafter referred to as "LCP"), if
any.

3. If this project is funded in whole or in part with Federal monies and subject to the
provisions of the Davis-Bacon Act, the successful bidder shall pay not less than the wage rates
determined by the Secretary of Labor. The Federal wage rates shall apply unless the State wage rates
are higher. The Federal Wage Rates applicable to the contract are those current within ten (10) days
of the bid due date.

4. The Contractor and all subcontractors shall pay and shall cause to be paid each
worker engaged in work on the Project not less than the general prevailing rate of per diem
wages determined by the Director, regardless of any contractual relationship which may be
alleged to exist between the Contractor or any Subcontractor and such workers.

5. The Contractor and all subcontractors shall pay and shall cause to be paid to each
worker needed to execute the work on the Project travel and subsistence payments, as such travel
and subsistence payments are defined in the applicable collective bargaining Contracts filed with
the Department of Industrial Relations in accordance with Labor Code § 1773.8.

6. If during the period any bid for work on this Project remains open, the Director of
Industrial Relations determines that there has been a change in any prevailing rate of per diem
wages in the locality in which this public work is to be performed, such change shall not alter the
wage rates in the Notice calling for Bids or the contract subsequently awarded.

7. Pursuant to Labor Code 81775, the Contractor shall as a penalty to the City,
forfeit Fifty Dollars ($50.00) for each calendar day, or portion thereof, for each worker paid less
than the prevailing rate of per diem wages, determined by the Director, for such craft or
classification in which such worker is employed for any public work done under the Contract by
the Contractor or by any Subcontractor under it. The amount of the penalty shall be determined
by the Labor Commission. In addition, the difference between such prevailing rate of per diem
wage and the amount paid to each worker for each calendar day or portion thereof for which
each worker was paid less than the prevailing rate of per diem wage shall be paid to each work
by the Contractor.

8. Any worker employed to perform work on the Project, which work is not covered
by any craft or classification listed in the general prevailing rate of per diem wages determined
by the Director, shall be paid not less than the minimum rate of wages specified therein for the
craft or classification which most nearly corresponds to the work on the Project to be performed
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by them, and such minimum wage rate shall be retroactive to time of initial employment of such
person in such craft or classification.

0. For those crafts or job classifications requiring special prevailing wage
determinations, please contact the Division of Labor Statistics and Research, Prevailing Wage
Unit, P.O. Box 420603, San Francisco, CA 94142-0603, (415) 703-4774 or check out the web
site at www.dir.ca.gov.

H. Hours of Labor

1. As provided in Article 3 (commencing at 81810), Chapter 1, Part 7, Division 2 of
the Labor Code, eight (8) hours of labor shall constitute a legal day's work. The time of service
of any worker employed at any time by the Contractor or by any Subcontractor on any
subcontract under this Contract, upon the work or upon any part of the work contemplated by
this Contract, is limited and restricted to eight (8) hours during any one calendar day and forty
(40) hours during any one calendar week, except as hereinafter provided. Notwithstanding the
provision hereinabove set forth, work performed by employees of Contractor in excess of eight
(8) hours per day and forty (40) hours during any one week shall be permitted upon this public
work provided that the employees’ compensation for all hours worked in excess of eight (8)
hours per day at not less than one and one-half (1-1/2) times the basic rate of pay.

2. The Contractor shall pay to the City a penalty of Twenty-five Dollars ($25.00) for
each worker employed in the execution of this Contract by the Contractor, or by any
Subcontractor, for each calendar day during which such worker is required or permitted to work
more than eight (8) hours in any calendar day and forty (40) hours in any one (1) calendar week,
in violation of the provisions of Article 3 (commencing at §1810), Chapter 1, Part 7, Division 2
of the Labor Code, unless compensation for the workers so employed by Contractor is not less
than one and one-half (1-1/2) times the basic rate of pay for all hours worked in excess of eight
(8) hours per day.

3. Holiday and overtime work, when permitted by law, shall be paid for at a rate of
at least one and one-half (1%2) times the above specified rate of per diem wages, unless otherwise
specified. Holidays shall be defined in the Collective Bargaining Contract applicable to each
particular craft, classification, or type of worker employed.

l. Certified Payroll

1. Contractor's attention is directed to California Labor Code Section 1776, which
requires Contractor and any subcontractors to keep an accurate payroll record and which
imposes inspection requirements and penalties for non-compliance. Contractor is responsible for
the submission of copies of payrolls by all subcontractors. Each payroll submitted shall be
accompanied by a "Statement of Compliance”, signed by the Contractor or subcontractor or
his/her agent who pays or supervises the payment of the persons employed under the contract,
and shall certify the following:

a. That the payroll for each payroll period contains the name, social security
number, and address of each employee, his or her correct classification, including
applicable area and group code, hourly rates of wages paid, daily and weekly
number of hours worked, deductions made and actual wages paid, and that such
information is correct and complete;
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b. That such laborer or mechanic (including each helper, apprentice and trainee)
employed on the contract during the payroll period has been paid the full weekly
wages earned, without rebate, either directly or indirectly, and that no deductions
have been made either directly or indirectly from the full wages earned, other than
permissible deductions; and

c. That each laborer or mechanic has been paid not less than the applicable wage
rates and fringe benefits or cash equivalents for the classification of work
performed, as specified in the applicable wage determination incorporated into
the contract.

2. If the Contractor or a subcontractor does not work during the payroll period, a
Statement of Non-Working Days must be submitted for each day not worked.
3. In the event of noncompliance with the requirements of such section after 10

Days written notice specifying in what respects compliance is required, the CONTRACTOR
shall forfeit as a penalty to the CITY, $25.00 for each calendar Day, or portion thereof, for each
worker, until strict compliance is effectuated. =~ Upon the request of the Division of
Apprenticeship Standards or the Division of Labor Standards Enforcement, such penalties shall
be withheld from progress payments then due.

J. Apprentices

1 Attention is directed to the provisions in sections 1777.5 and 1777.6 of the Labor
Code concerning the employment of apprentices by the Contractor or any subcontractor under
him on contracts greater than $30,000 or 20 working days. The Contractor and any
subcontractor under him shall comply with the requirements of Sections 1777.5 and 1777.6 in
the employment of apprentices.

2. Section 1777.5 requires the Contractor or subcontractor employing workers in
any apprenticeable occupation to apply to the joint apprenticeship committee nearest the site of
the public works project, and which administers the apprenticeship program in that trade, for a
certificate of approval, if they have not previously applied and are covered by the local
apprenticeship standards.

3. The Contractor is required to make contributions to funds established for the
administration of apprenticeship programs if: (1) the Contractor employs registered apprentices
or journeymen in any apprenticeable trade on such contracts and if other contractors on the
public works site are making such contributions; or (2) if the Contractor is not a signatory to an
apprenticeship fund and if the funds administrator is unable to accept Contractor' required
contribution. The Contractor or subcontractor shall pay a like amount to the California
Apprenticeship Council.

4, Information relative to apprenticeship standards, wage schedules, and other
requirements may be obtained from the Director of Industrial Relations, ex-officio the
Administrator of Apprenticeship, San Francisco, California, or from the Division of
Apprenticeship Standards and its branch offices.
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K. Labor Discrimination

No discrimination shall be made in the employment of persons upon public works
because of the race, color, sex, religion, age, national origin, sexual orientation, or physical
disability of such persons and every Contractor for public works violating this section is subject
to al the penalties imposed for a violation of the provisions of the Labor Code, and, in particular,
Section 1735.

L. Registration of Contractors

Before submitting bids, contractors shall be licensed in accordance with the provisions of
Chapter 9, Division 3, of the Business and Professional Code of the State of California. All
Contractors must have a valid “C-27" license that allows them to complete the work specified
herein, in a professional manner consistent with these specifications

M. Standard Contractor Agreement.

A sample Contractor agreement has been provided in the Appendix for the Contractor's
review and comment. If a Contractor wishes to take exception to any of the terms and conditions
contained in the Contractor agreement, these should be identified specifically and with the
Contractor’s Proposal; otherwise it will be assumed that the Contractor is willing to enter into
the agreement as it is written. Failure to identify contractual issues of dispute can later be the
basis for the City disqualifying a Contractor. Any exceptions to terms, conditions, or other
requirements must be clearly stated. Otherwise, the City will consider that all items offered are
in strict compliance with the Request for Bid, and the successful Contractor will be responsible
for compliance. The City will consider such exceptions as part of the evaluation process which
may constitute grounds for rejection of the Contractor’s Proposal. The Contractor agreement
will not be executed by the City without first being signed by the Contractor.

N. Permits and Licenses.

The Contractor shall procure a City of Alameda business license, pay all charges and
fees, and give all notices necessary and incidental to the due and lawful prosecution of the work.
However, the contractor will be reimbursed for construction permit fees. The estimated cost
shown as an allowance in the bid proposal is only for bidding purposes. Payment shall be made
for the actual cost of the permit. The cost for a City of Alameda business license is not
reimbursable. Each SubContractor shall have a current City of Alameda business license.

The following permit(s) and/or license(s) are required for this project:
1. A City of Alameda Business License from the City of Alameda, 2263 Santa

Clara Avenue, Finance Department, Room 220, Alameda.
2. A State of California Landscaping Contractor License.
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0. Contractor's Representative.
The person signing the Contractor’s Proposal must be a legal representative of the firm
authorized to bind the firm to an agreement in the event of the award.

P. Award of Contract

The basis of award of contract shall be by the City of Alameda for the lowest and best bid
that will best serve the City's need.

The City reserves the right to reject any, any portion, or all bids.

The award, if made, will be made within sixty (60) days after the opening of the bids. All
bids will be compared on the basis of the Project Manager’s estimate of quantities of work to be
done. Once awarded, this contract may be mutually extended on a year-by-year basis, for up to
four (4) additional years, based on satisfactory performance of all aspects of this contract. The
Public Works Director shall, on or before April 1, submit written notice that the contract is to be
extended upon the same terms and costs (plus an annual increase to consumer price index for the
San Francisco Bay Area appropriate to the trades associated with the work for the previous
calendar year) as the existing contract. In the event of a delay the City reserves the right to hold
the Bidder to its bid for 90 days from the date the contract is awarded.

Q. Execution of Contract

The contract, in form and content satisfactory to the City, will be awarded at a regular
City Council meeting (first and third Tuesdays of each month, except August). The Contractor
will be notified of apparent award status and requested to provide the documents necessary to
complete the contract process. Required documentation shall include three (3) copies of the
contract executed by the Contractor, proof of insurance and if required, payment and
performance bonds.

No proposal shall be considered binding upon the City until the execution of the contract.
Failure to execute a contract and file acceptable bonds and insurance as provided herein
within the time frame outlined above shall be just cause for the annulment of the award.

Landscape Maintenance Services 17 P.W. 06-21-22
Various Locations G:\PUBWORKS\CIP\96002 LANDSCAPE MAINT_SITE A, DEL MONTE, ETC\RFB\RFB LANDSCAPE MAINT_VARIOUS LOCATIONS.DOC



Attachments:
Exhibit A — Scope of Work
Exhibit B — Bid Proposal
Exhibit C — Standard Contractor Agreement
Exhibit D — Certified Payroll and Prevailing Wages Forms
Exhibit E — Emergency Form
Exhibit F - Integrated Pest Management Policy
Exhibit G — Landscape Site A, Phase 1 Landscape Areas
Exhibit H — Landscape Alameda Landing BioSwales Specs Backbone SWMP_December
2012
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EXHIBIT A
Scope of Work
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SCOPE OF WORK

1.1. WORK TO BE DONE. The work to be done consists of furnishing all licensing, all
labor, equipment, transportation, materials, monthly reports, weekly meetings along with
monthly walk through and supervision necessary to provide complete and continuous
management and maintenance of all turf, ground covers, trees, shrubs within the Public Right of
Way (streets and medians), city buildings and public park land within the Site A public right of
way including the bio-swales that service the Site A neighborhood Park, Seaplane Lagoon Ferry
Terminal, Del Monte Streets Extensions (Mitchell Street, Singleton Street, Clement Ave, Buena
Vista and Sherman Street) entrances and bio-swale infrastructure, and all other work connected
thereto as specified below. The work includes the new CAT/RAMP pathways and perimeter that
begins on the South Western corner of Constitution and continues to Main Street and Ralph
Appezzotto Memorial Parkway and several fire department buildings, concrete medians and
Marina Cove Il as add alternates. All work shall be performed in accordance with the attached
Tentative Frequency of operations schedule in Section VI.

The Contractor shall provide: 1. Detailed Landscape Maintenance Schedule 2. Approved
irrigation schedule during the first month of work period, 3. Weekly GPS reports that tracks
work crew while in town, 4. Check-Off Weekly Work Sheets that show sites that were
maintained during the past week, including ‘Rainy Day Work’.

1.1.1. AREA OF WORK. The area of work consists of maintaining all landscaped areas,
including all irrigation elements, sidewalks and landscape elements within publicly owned land
and within the public right-of-way of the following streets:

CAT/RAMP Pathways

Site A Public Parkways

Site A Bio-swales

Seaplane Lagoon Ferry Terminal

Del Monte Street Extension/ Entrances, Sidewalks/Parkways, Bio-swales
Harbor Bay Parkway- Maitland Street to Doolittle Driveway, Parkways,
Medians

Bay Edge Road — Aughinbaugh Way to Harbor Bay Parkway, Parkways
and Medians

Mitchell Street — Bette Street — Parkway and Bio-swale

Singleton Street — Bette Street - Parkway and Bio-swale

Alameda Fire Stations 1, 2, 4,5

Maintain the turf area between curb and sidewalk along both sides

Maintain the shrubs, ground cover and trees within all medians.

Maintain landscaping within and surrounding public bio-swales

Maintain all landscape elements graffiti free including benches, light poles
Maintain all irrigation infrastructure/elements and manage to NWELO
standards.

6. Maintain sidewalk and pathways within the public right of way.

e
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7. Maintain all landscape elements.

2.0 Personnel/Supervision

A. All Included work shall be performed by persons directly employed and
supervised by the Contractor. The Contractor shall provide management and
technical supervision. A qualified foreman/ Supervisor on site at all times with
the ability to direct, make technical recommendations, attend city meetings,
respond to emergencies and residents’ concerns as well as manager and
oversee the implementation of the Landscape Maintenance Schedule along
with the irrigation schedule.

B. Subcontractors may be utilized to perform certain specialized functions
within this contract and will be directly supervised by Contractor. No
subcontract or other assignment hereunder shall be made without prior written
consent of City, and when consent is granted it shall not relieve Contractor of
any obligation to City hereunder.

C. Recognizable uniformed employees shall be the standard during normal
operating hours is subject to the approval of the City as to professional
appearance and performance.

D. All work shall be conducted in a manner so as to cause the least
possible interference with or annoyance to others.

E. All staff shall be fully qualified and trained on all the equipment and
landscape work to properly and safely use all the equipment and tools to
expedite all work in a professional manner/level.

F. All equipment will meet California latest CARB emissions and noise
regulation outputs.

G. All Equipment will be properly maintained including proper performance,
no leaks, all guards in place and mostly new.

2.1 Materials

2.0 Materials shall be of the highest quality available.

A. All chemicals used shall be City approved as per the label application as
regulated by EPA government approved and applied in accordance with
manufacturer's instructions and government regulations. All chemicals
shall be non-corrosive, non-staining, and shall not leave a flammable
residue.
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B.  Horticulture/Agriculture products  will follow manufacturer
recommendations along with providing PCA recommendation where applicable
and shall have all labels, safety data sheets reviewed and approved by Project
Manager.

C. Amendments and fertilizers shall be new batches and applied per the
manufacturer or PCA recommendation and reviewed/approved by Project
Manager.

3.0 Turf Care

Landscape Mainte
Various Locations

All turf shall be maintained in accordance with the Frequency of Operations
Schedule by the following:

A. Turf shall be mowed to a height of two inches or as appropriate using
sharp, adjusted mowing equipment using a rotary mower with a mulching deck
and sharp mulching blades mowing above the shoot collar or a seven blade reel
mower while managing to avoid turf clumps that dry and leave a poor
appearance. Additional passes with the mower shall be performed as necessary
to pulverize and eliminate the poor appearance. No grass clippings shall be left
on the turf that will not dry up and fall below growing level within 24 hours.
Contractor shall trim around sprinkler heads, shrubs and trees as necessary.

B. Turf shall be edged back from paved areas, buildings, walkways and utility
fixtures to maintain a neat, attractive appearance.

C. Turf shall be fertilized using sound horticultural management practices,
with consideration given to visual appearance. Slow release fertilizer with an
analysis of 32-2-4 shall be applied to the turf at the rate of one pound of actual
Nitrogen per 1,000 square feet four times per year. Supplemental applications
of Calcium Sulfate shall be applied on all turf areas twice/ year per the
manufacturer recommendation or PCA or Soil Advisor.

D. Trash, leafs, twigs, and other undesirable materials shall be removed from
turf prior to mowing and shall result in a clean well defined mow pattern turf.

E. Post-emergent herbicides shall be used to suppress undesirable weeds and
grasses under the supervision of a PCA and State Licensed qualified Applicator
following the pre-approval of City representative and implementing the approved
Landscape Maintenance Plan. Pest populations shall be monitored by the
Contractor. The Contractor is responsible to notify the City of all pest control
necessary to maintain plant health, appearance, and general safety. The
Contractor shall recommend to City the proper actions to be taken along with
suggested timing and cost of the work at time and materials. Work will only be
performed upon approval of a separate Work Order at an agreed cost.
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F. Park turf areas shall be aerated one (1) time annually. The operator
shall make two ninety degree passes of all turf areas. Soil plugs resulting from
aeration operations may be allowed to remain on turf but must be ground on
same day with the use of mulching deck rotary mower or a seven blade
reel mower.

All precautions will be taken to prevent damages to the irrigation system,
including: Valve covers, piping, and sprinklers. The contractor shall flag all
the irrigation components to avoid damaging and shall verify no damages
after aeration by running the system and repairing all damages caused by
the operation.

Ground Cover Care and Flowering Fascicles.

Ground cover shall be maintained in accordance with the Frequency Schedule
by the following:

A. Ground covers shall be edged back from paved areas, buildings, walkways
and utility fixtures to maintain a neat, natural attractive appearance by
trimming at 45 degree along all visible edges.  Ground covers shall not be
allowed to grow onto shrubs or trees planted in ground cover beds.

B. Ground covers shall be selectively pruned to achieve a natural appearance
one (1) time annually to reduce height by approximately 30% and promote
health, remove shrub growth, fruiting bodies, senescing growth and promote
vigor. Ground cover shall be maintained at a height 12 inches or less.

C. Ground covers shall be fertilized using sound horticultural management
practices, consideration given to visual appearance. Fertilizer used on ground
covers will have an analysis of 15-9-12 ACL Osmocote Slow Release and
shall be applied at a rate of 1 pound of actual nitrogen per 1,000 square feet,
annually.

D. Trash, leafs, twigs, surface rocks and other undesirable materials shall be
removed from beds.

E. Undesirables materials include but are not limited to: Mammal waste,
unsightly/expired flower stocks, all other debris

F. Weed Control shall be maintained so that all areas are reasonably weed
free and no obvious weeds are left visible. Weeds shall be controlled with
suitable pre- and/or post-emergent herbicides, as well as with selective and/or
contact herbicides as approved by the City within the Landscape Maintenance
Plan. Hand pulling and/or mechanical removal may also be necessary. (see
IPM)
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G. Use of snail bait is approved that is granular in size so as to affect non-target
small mammals and PCA recommendation.

Tree and Shrub Care

Trees and shrubs no greater than fifteen (15) feet in height and all tree clearances
including 8’ over sidewalks and 15 over the streets shall be maintained, in
accordance with the Frequency Schedule, ISA Standards, ANSI 300, by the
following:

A. Pruning shall be done to select and develop permanent scaffold branches; to
eliminate diseased or damaged growth; to eliminate weak branch attachment
angles, to reduce wind damage by thinning out the canopy and to encourage a
natural growth pattern of each specific variety within space limitations.

B. All included trees and shrubs shall be kept pruned back to clear all roads,
drives, walkways and structures towards achieving safety or all pedestrians and
vehicles.  Pruning shall be done to keep plants clear of all doorways and
important windows. Any limbs or branches touching or brushing buildings or
other structures shall also be headed back.

C. Major structural pruning of trees and shrubs shall be done when trees are
most dormant.

D. Light pruning of trees and shrubs for shape, size, and clearance shall be done
as necessary.

E. Trees and shrubs shall be fertilized using sound horticultural management
practices, with consideration given to visual appearance. Fertilizer used for tree
and shrub areas shall have an analysis of 15-9-12 and shall be applied at a rate
of per manufacturer recommendations for Osmocote ICL .

F. Lower branches of young trees shall not be removed but shall be retained
in a "tipped back" condition to attain maximum trunk caliper growth until trees
are able to stand without artificial support.

G. All pruning cuts are to be made using sound, generally accepted
horticultural practices.

H. Trees over fifteen (15) feet in height that require structural pruning is not
included but skirting for clearance that may require maintenance for the
necessary clearances over pedestrian walks, sitting and other such locations is
included for all trees. Pruning needs for trees over fifteen (15) feet shall be
monitored by the Contractor. The Contractor is responsible to notify the City of
all pruning necessary (including removal) to maintain tree health, appearance,
and general safety.

I. Sucker growth shall be removed at source soil level.
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J. The objective of shrub pruning is the same as for trees: to thin, shape, to
maximize ornamental qualities (i.e., flowers, fruit or berries) and to attain a
natural, healthy appearance. Hedges shall be selectively pruned to maintain an
even height. Hedges are not to be sheared to a formal appearance but to a
natural state.

K. Staking and guying shall be eliminated as rapidly as trees become self-
supporting under normal environmental conditions. If still unstable after trunk
caliper exceeds four inches (4") or in two years after planting, tree replacement
shall be recommended to the City. While in place, stakes and guys shall be
inspected and adjusted to prevent girding or rubbing damage to trunk or limbs,
as needed. All tree ties and guys shall be loosened to allow tree to flex with the
wind to allow for strengthening of the trunk.

L. Cabling, staking or guying new or existing trees is EXCLUDED. If
necessary, City may request Contractor to provide a cost estimate for work at Time and
Materials. Work will only be performed upon approval of a separate Work
Order.

M. Arring of bare earth/ wood bark 16-18 inches in diameter on new trees,
greater on larger root flared trees shall be maintained weed and grass free
around each tree in turf areas. Trunk damage resulting from mechanical weed
control (i.e., weed-whackers) will be grounds for a penalty of $75.00 per
incidence or the full replacement value of a replacement tree as like size to be charged
to the Contractor.

N. Weed Control shall be maintained so that all areas are reasonably weed
free and no obvious weeds are left. Weeds shall be controlled with suitable
pre- and/or post-emergent herbicides, as well as with selective and/or contact
herbicides. Mechanical or hand pulling may also be necessary.

O. Pest populations shall be monitored by the Contractor. The Contractor is
responsible to notify the City of all pest control necessary to maintain plant
health, appearance, and general safety. The Contractor shall recommend the
proper actions to be taken along with suggested timing of work to the City.
Work will be performed upon approval of a separate Work Order and secure a
PCA recommendation for all applicable products. (see IPM)

P. Debris and leaf litter shall be removed from beds.

Q. Dead plants and those in a state of decline shall be brought to the City's
attention immediately. Contractor agrees to replace all plant materials that
decline or die due to negligence of the Contractor at the Contractor's expense.
Replacement plants shall be of a size variety and condition acceptable to the
City.
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Irrigation

The irrigation system(s) shall be maintained in accordance with the Frequency
Schedule by the following:

A. Contractor shall complete preventative maintenance inspect and
written reports of all irrigation systems for correct operation and coverage
in dry and wet conditions. System shall be adjusted as necessary and the
contractor will complete all adjustments and labor on laterals up to the valves,
wiring and controllers weekly including monthly reports at no additional cost to
the owner; programming controllers using Historical ETo or NEWLO state
standards to meet NWELO state mandates.

During the first month of scheduled work all irrigation system shall be
inventoried, including controllers, mainline, valves and laterals to determine
required irrigation repairs to achieve proper coverage. Proposals to make
repairs will be determine and expedited after review of scope of work to bring
system up to proper working standards.

B. Extensive repairs shall be reported to City along with estimated costs of the
work at time and materials. Work will only be performed upon approval of a
separate Work Order at an agreed cost.

C. Accidental damage resulting from Contractor's operation shall be repaired
without charge, within one watering period, trees, turf, shrubs or ground
cover decline/demise caused by delayed repairs to irrigation system will be
replaced at the contractor’s cost.

D. Needed repairs resulting from vandalism, accident, animals, normal wear or
other cause shall be reported to the City and shall be performed upon approval
of a separate Work Order. However, Contractor shall use good judgment to
make such immediate repairs as may be required to prevent unnecessary
expense, water-waste and/or prevent damage to the landscape. In all cases, a
detailed statement of charges will be submitted to the City for payment subject
to inspection of said repairs.

E. The sprinkler heads shall be checked, cleaned, adjusted, and trimmed
around to ensure proper coverage.

F. All adjustments and settings of automatic controllers shall be made to
established frequency and length of watering periods, striving for maximum
benefit with minimum water usage while using ETo data to avoid over
watering.

G. Watering will be done preferably at night or early morning. Care shall be
taken to reduce runoff, pending, or erosion. Overspray onto vehicles, pavement
or buildings shall be avoided.
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H. Contractor shall check all systems for proper operation on a weekly basis
and provide a monthly performance report but making all the necessary repairs
as outline herein special attention to the process shall be done in late winter.
All lateral lines shall be flushed free of grit and gravel at the same time by
removing or opening the last head on each line.

Paved Areas

Paved areas shall be maintained in accordance with Frequency Schedule by the
following:

A. Cracks in sidewalks, curbs, gutters, and other paved areas shall be sprayed
to control weeds in accordance with Frequency Schedule.

B. Sidewalks shall be blown free of maintenance and seasonal related debris.

C. Decomposed granite and bark surfaces shall be kept weed free and properly
graded to avoid wrought and offsets.

8.0 Integrated Pest Management

9.0

A. Contractor shall implement an Integrated Pest Management program,
emphasizing a preventive approach to disease and insect problems, maintaining
optimum health and vigor for the plants. Whenever possible, the least toxic
products available will be used, which will also be consistent with good pest
management practices and results.

B. Contractor shall pre-notify client of all pre-approved pest control
activities 48 hours prior to application including proper coordination with
special requirements including distance to water and child care facilities, with
the exception of routine monthly herbicide spraying and snail bait applications.

General Conditions

A. Contractor shall walk the entire site each month with the Manager or at the
Manager convenience, to ensure that all operations are being done in
accordance with Frequency Schedule. The City shall be notified when the
schedule is changed and provide a written notice as per the Landscape
Maintenance Plan. Weekly meetings with project manager when submittal of
pertinent work check-off sheets for the current week and previous along with
irrigation reports and GPS reports.

B. Any removal and/or replacement of plant material, or extra cleanup of the
landscape caused by storm damage, acts of God, or other conditions outside of
Contractor's control, will be performed upon approval of a separate Work
Order and immediately reported to the project manager. However, the
Contractor shall use good judgment in taking necessary immediate actions to
prevent or eliminate safety hazards; a detailed statement of charges will be
submitted to the City for payment subject to inspection of said repairs.
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10.0

C. Contractor shall obtain all licenses and permits required by City, County
and State authorities.

D. All clippings or cuttings or other debris collected during Contractor's
maintenance operations shall become the Contractor's property and removed
from site by the Contractor.

E. City shall be notified immediately of any existing or potential problems
and/or safety concerns noticed on site by the Contractor or Contractor's
personnel.

F. Anemergency service shall be made available on a 24-hour a day, seven-day
per week basis.

Contractor to provide all trained personnel labor using current and acceptable
horticulture/manual practices to accomplish the following work: scope of work:

- Fill Water- Tree Bags approximately 123 trees with two bags/tree along
CAT/RAMP

- Graffiti Abatement
Abate all graffiti within the landscape area and on all landscape elements.

- Additional bark to bio-swales areas
Provide re-cycled bark/wood to replenish the required levels and patting.

- Trash liner rotation
Provide new trash liners for all the public trash cans.

- Sand bagging
Provide sand bags to protect local drains from discharging liter into the bay.

- Securing with barricades
Provide barricades to secure site from public entrance.

Rainy Days

Contractor will report to work during rainy days and work on assigned rainy day task
including the following:

1. Dividing fascicle plants and transplanting
2. Spreading mulch within the planters

3. Collecting debris/liter

4. Clearing landscape drains

5. Clearing/cleaning walkways/ entries and pedestrian paths
6. Shutting active irrigation systems
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7. Collecting/clearing large leaf piles
8. Others as assigned

11.0 Deductions

Incomplete work, defective work, work not performed per the work schedules/ GPS
information and/or determined by the Project Manager shall have the authority to
remedy the deficiencies and to deduct the cost thereof from any monies due to or to
become due to the contractor.

Landscape Maintenance Services P.W. 06-21-22

Various Locations



Landscape Maintenance Various Locations Schedule

Weekly Sites
2/Month Sites
Frequency by Month Weekly | Jan | Feb | Mar | Apr | May | Jun | July | Aug | Sep | Oct | Nov | Dec
Item | Activity
No.
A Parkway\Pathway
Maintenance/Medians/Bldg
Mow 2 |2 |4 4 4 4 |4 4 4 2 |2 2
Edge 1 |1 2 2 2 2 |2 2 2 1 1 1
Fertilize-Slow Release 1
Leaf/Debris/Trash 4 |4 4 4 4 4 |4 4 4 4 |4 4
Removal
Irrigation PM & 1 |1 1 1 1 1 |1 1 1 1 1 1
Programming
Prune Shrubs 1 1 1
size/structure
Pre/Post Emergent- 1 1
Weed Control- As
approved
Aerate 1
Groundcover detailing 1 1 1
Pavement weed control 1 |1 1 1 1 1 |1 1 1 1 1 1
Tree Pedestrian/ Vehicle 1 1 1 |1 1
Clearances
Graffiti Control 1 |1 1 1 1 1 |1 1 1 1 1 1
Monthly Punch-list 1 |1 1 1 1 1 |1 1 1 1 1 1
Tree Watering/Bags 2 |2 |4 4 |4 4 |4 4 4 |4 |2 2
B Bio-swales
Plant detailing 2 |2 2 2 2 2 |2 2 2 2 |2 2
Fertilize 1
Leaf/Debris/Trash 2 |2 2 2 2 2 |2 2 2 2 2 2
removal
PM 1 1 1 1 |1 1 1 1
Irrigation/Programming
Tree clearances 1 1 1
Weed control 2 |2 2 2 2 2 |2 2 2 2 2 2
Graffiti control 1 1 1 1 1 1 1 1 1 1 1 1
Post/Pre-emergent Weed 1 1 1
Control as approved
Plant 1 |1 1 1 1 1
Divisions/Transplant
Supplemental 2 |2
Mulch/Bark
Winterizing 2 |2
Pavement/Sidewalk Mnt 2 |2 2 2 2 2 2 2 2 2 2 2
C Concrete Medians
Leaf/Debris/Trash 2 |2 2 2 2 2 |2 2 2 2 2 2
Weed Control 2 |2 2 2 2 2 |2 2 2 2 2 2
Graffiti Control 2 |2 2 2 2 2 |2 2 2 2 |2 2
Landscape Maintenance Services P.W. 06-21-22

Various Locations




Description

Frequency per

Landscape
Schedule
Weekly Tasks Cost Per Month Quantity Total
Maintenance
CAT/RAMP Weekly Schedule
Site A Public
Parkways

Seaplane Lagoon
Ferry Terminal

Buena Vista
Avenue Extension
Parkway

Clement Avenue
Extension
Parkway

Sherman Street
Extension
Parkway

Harbor Way
Parkway Maitland
— Doolittle
Driveway
Parkways,
Medians

Bay Edge Road
Aughinbaugh
Way- Harbor Bay
Parkways,
Medians

Mitchell Street -
Parkway

Singleton Street-
Parkway

2/month

Site A Bioswales

Seaplane Lagoon
Bioswales

Buena Vista
Avenue Bioswales

Clement Avenue
Extension
Bioswales

Sherman Street
Bioswales

Mitchell Street
Bioswales
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Singleton Street
Bioswales

Main St and W
Atlantic Avenue
Concrete Median

Add Alternates

Weekly Schedule
Tasks

Alameda Fire
Department
Station # 1

Alameda Fire
Department
Station # 2

Alameda Fire
Department
Station #4

Alameda Fire
Department
Station #5
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EXHIBIT B
BIDDER'S PROPOSAL

Specifications and Special Proposal to the COUNCIL of the
Provisions CITY OF ALAMEDA:

The undersigned declares that
he has carefully examined the

Filed: location of the proposed work
and the Plans, Specifications, and
Landscape Maintenance Services Special Provisions therefore,
Various Locations referred to herein, and hereby
Alameda, California proposes to furnish all labor,

materials, machinery, tools and
equipment required to perform
the work, and to do all the said
work, in accordance with said
Plans, Specifications and
Special Provisions for the unit
prices set forth in the follow-
ing schedule:

Item Approximate Items with Unit Prices Unit Total
No. Quantity Written in Words Price Price

A. WEEKLY-PATHWAY/PARKWAYS/PLANTER STRIP- MAINTENANCE
As outlined in Preliminary
Quantities

@

Lump Sum
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Item Approximate Items with Unit Prices Unit Total
No. Quantity Written in Words Price Price

B. 2ZMONTH-BIOSWALES/'SIDEWALK/CONCRETE MEDIAN- MAINTENANCE
work as outlined in
Preliminary Quantities

@
$ $
Lump Sum_
C. WEEKLY-MEDIAN MAINTENANCE
asoutlined in Preliminary
Quantities @
$ $
Lump Sum_
D. IRRIGATION REPAIRS
1. 300 Heads @
Labor/Materials
$ $
Each Head
2. 40 Irrigation @
Line Repairs
$ $
Each Repair
3. 50 Irrigation @
Valve Repairs
$ $

Each Valve
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TOTAL BASE BID: $

TOTAL BID WRITTEN IN WORDS:

A. ADD ALTERNATE WEEKLY-AFD #1, 2, 4,5 MAINTENANCE
asoutlined in Preliminary
Quantities @

Lump Sum_
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The undersigned agrees to execute the contract required in said Specifications, to the satisfaction of the
Council of the City of Alameda, with the necessary bonds, if any be required, within ten days, not including
Sundays or legal holidays, after receiving notice that the contract has been awarded and is ready for
signature; and further agrees that, in case of his default in any of the foregoing provisions, the proceeds of
any check which may accompany his bid in lieu of a bid bond shall become the property of the City of
Alameda as agreed and liquidated damages.

Firm Name (Please Print)

Signature of Person on Behalf of Firm

Business Address

City, State, Zip

Dated: Phone No

Name Title Address
(Of Officers or Partners)

Incorporated under the laws of the State of

Contractor's License No. Expiration Date:

The signature above certifies that the foregoing information given on this document is true and correct
under penalty of perjury. (Section 7028.15 California Business and Professionals Code.)
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PROPOSED SUBCONTRACTOR FORM
The Bidder shall list the name, address, license number and Department of Industrial Relations number of each subcontractor to whom
the Bidder proposes to subcontract portions of the work, as required by the provisions in Section 2-1.054, “Required Listing of
Proposed Subcontractors,” of the Standard Specifications and Section 2-1.01, “ General,” for the special provisions.

BUSINESS DESCRIPTION
COMPANY NAME CA LICENSE NO. ADDRESS OF WORK DIR NO.
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The bidder’s execution on the signature portion of this proposal shall also constitute an
endorsement and execution of those certifications which are a part of this proposal)

EQUAL EMPLOYMENT OPPORTUNITY CERTIFICATION

The bidder , proposed subcontractor |
hereby certified that hehas __, hasnot __, participated in a previous contract or subcontract
subject to the equal opportunity clauses, as required by Executive Orders 10925, 11114, or
11246, and that, where required, he has filed with the Joint Reporting Committee, the Director of
the Office of Federal Contract Compliance, a Federal Government contracting or administering
agency, or the former President’s Committee on Equal Employment Opportunity, all report due
under the applicable filling requirements.

NOTE: The above certification is required by the Equal Employment Opportunity
Regulations of the Secretary of Labor (41 CFR 60-1.7(b)(1)), and must be submitted by
bidders and proposed subcontractors only in connection with contracts and subcontracts
which are subject to the equal opportunity clause. Contracts and subcontracts which are
exempt from the equal opportunity clause are set forth in 41 CFR 60-1.5. (Generally
only contracts or subcontracts of $10,000 or under are exempt.)

Currently, Standard Form 100 (EEO-1) is the only report required by the Executive
Orders or their implementing regulations.

Proposed prime contractors and subcontractors who have participated in a previous contract or
subcontract subject to the Executive Orders and have not filed the required reports should note
that 41 CFR 60-1.7(b)(1) prevents the award of contracts and subcontracts unless such contractor
submits a report covering the delinquent period or such other period specified by the Federal
Highway Administration or by the Director, Office of Federal Contract Compliance, U.S.
Department of Labor.
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SECURITY FOR COMPENSATION CERTIFICATE

(Required by Paragraph 1861, California Labor Code)

To:

| am aware of the provisions of Section 3700 of the Labor Code of the State of California
which requires every employer to be insured against liability for worker's compensation or to
undertake self-insurance in accordance with the provisions of that Code, and | will comply with
such provisions before commencing the performance of the work of this contract.

(Signature of Bidder)

Business Address
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EXHIBIT C

STANDARD CONTRACTOR AGREEMENT



CONTRACTOR AGREEMENT

THIS CONTRACTOR AGREEMENT (“Agreement”) is entered into this day of

2021, by and between the CITY OF ALAMEDA, a municipal corporation (the

"City"), and COMPANY, a (California corporation, LP, GP, sole proprietor/individual) whose
address is Address, (“Contractor™), in reference to the following:

RECITALS:

A. The City is a municipal corporation duly organized and validly existing under the laws of
the State of California with the power to carry on its business as it is now being conducted under
the statutes of the State of California and the Charter of the City.

B. The City is in need of the following services: landscape maintenance services various
location. City staff issued an Request for Bid (RFB) on June 24, 2021, after a submittal period of
ten (10) days received NUMBER of timely submitted bids, and the bids were opened on July 6,
2021. Staff reviewed the bids and selected the lowest responsive and responsible bidder.

C. Contractor possesses the skill, experience, ability, background, certification and
knowledge to provide the services described in this Agreement on the terms and conditions
described herein.

D. City and Contractor desire to enter into an agreement for landscape maintenance services
various locations, upon the terms and conditions herein.

NOW, THEREFORE, in consideration of the forgoing, which are incorporated herein by
reference, and for other good and valuable consideration, the receipt and sufficiency of which is
hereby acknowledged, the parties agree as follows:

1. TERM:
The term of this Agreement shall commence on the day of 2021, and
shall terminate on the day of 2022, unless terminated earlier as set forth herein.

This Agreement may be mutually extended on a year-by-year basis, for up to four (4)
additional years, at the sole discretion of the City Manager, based, at a minimum, upon
satisfactory performance of all aspects of this Agreement. The City Manager may submit written
notice that the Agreement is to be extended at the same terms and compensation as the existing
Agreement and the compensation adjusted by the Construction Cost Index for the San Francisco
Bay Area as reported in the Engineering News Record for the previous calendar year for the
trade(s) associated with the services or tasks.

2. SERVICES TO BE PERFORMED:

Contractor agrees, at its own cost and expense, to furnish all labor, tools, equipment,
materials, except as otherwise specified, and to do all work strictly in accordance with the
Specifications, Special Provisions and Plans, which Specifications, Special Provisions and Plans
are hereby referred to and expressly made a part hereof with the same force and effect as if the
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same were fully incorporated herein. Contractor acknowledges that the work plan included in
Exhibit A is tentative and does not commit the City to request Contractor to perform all tasks
included therein.

3. COMPENSATION TO CONTRACTOR:

Contractor shall be compensated for services performed pursuant to this Agreement in
the amount and manner set forth in Contractor's bid, which is attached hereto as Exhibit A and
incorporated herein by this reference. Payment will be made in the same manner that claims of a
like character are paid by the City, with checks drawn on the treasury of the City.

Payment will be made by the City in the following manner: On the first day of each
month, Contractor shall submit a written estimate of the total amount of work done the previous
month. However, the City reserves the right to adjust budget within and between tasks. Pricing
and accounting of charges are to be according to the bid packet pricing, unless mutually agreed
to in writing.

Payment shall be made for 95% of the value of the work completed as determined by the
City. The City shall retain 5% of the value of the work as partial security for the completion of
the work by Contractor. Retained amounts shall be paid to Contractor within sixty days of
acceptance by the City of the project. Payment shall not be construed as acceptance of defective
work. No interest will be paid to Contractor on retained funds.

Total compensation for work is $ , with a percent
contingency in the amount of $ for a total not to exceed of $
Use of contingency shall be for items of work outside the original scope and requires prlor
written authorization by the City.

Prompt Payment Of Withheld Funds To Subcontractors: The City shall hold retainage
from the prime contractor and shall, as determined by the City, make prompt and regular
incremental acceptances of portions of the contract work and pay retainage to the prime
contractor based on these acceptances. The prime contractor or subcontractor shall return all
monies withheld in retention from all subcontractors within 30 days after receiving payment for
work satisfactorily completed and accepted by the City, including incremental acceptances of
portions of the contract work. Any delay or postponement of payment may take place only for
good cause and with the City’s prior written approval. Any violation of these provisions shall
subject the violating prime contractor to the penalties, sanctions, and other remedies specified in
Section 7108.5 of the California Business Professions Code. This requirement shall not be
construed to limit or impair any contractual, administrative or judicial remedies otherwise
available to the prime contractor or subcontractor in the event of a dispute involving (a) late
payment or nonpayment by the prime contractor, (b) deficient subcontractor performance, or (c)
noncompliance by a subcontractor with the contract, including but not limited to remedies under
California Public Contract Code Section 9204. This clause applies to both DBE and non-DBE
subcontractors.
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4. TIME IS OF THE ESSENCE:

Contractor and the City agree that time is of the essence regarding the performance of
this Agreement.

S. STANDARD OF CARE:

Contractor agrees to perform all services and work hereunder in a manner commensurate
with the prevailing standards of like professionals in the San Francisco Bay Area and agrees that
all services and work shall be performed by qualified and experienced personnel who are not
employed by the City nor have any contractual relationship with the City.

6. INDEPENDENT PARTIES:

Contractor hereby declares that it is engaged as an independent business and it agrees to
perform its services as an independent contractor. The manner and means of conducting the
work are under the control of Contractor, except to the extent they are limited by statute, rule or
regulation and the express terms of this Agreement. No civil service status or other right of
employment will be acquired by virtue of Contractor's services and work. None of the benefits
provided by the City to its employees, including but not limited to unemployment insurance,
workers' compensation plans, vacation and sick leave are available from the City to Contractor,
its employees, subcontractors, suppliers or agents. Deductions shall not be made for any state or
federal taxes, FICA payments, PERS payments, or other purposes normally associated with an
employer-employee relationship from any fees due Contractor. Payments of the above items, if
required, are the responsibility of Contractor.

7. IMMIGRATION REFORM AND CONTROL ACT (IRCA):

Contractor assumes any and all responsibility for verifying the identity and employment
authorization of all of its employees performing work hereunder, pursuant to all applicable IRCA
or other federal, or state rules and regulations. Contractor shall indemnify, defend (with counsel
acceptable to the City) and hold the City harmless from and against any loss, damage, liability,
costs or expenses arising from any noncompliance of this provision by Contractor.

8. NON-DISCRIMINATION:

Consistent with the City’s policy and state and federal law that harassment and
discrimination are unacceptable employer/employee conduct, Contractor agrees that harassment
or discrimination directed toward a job applicant, a City employee, or a citizen by Contractor or
Contractor’s employee, agents, subcontractors or suppliers on the basis of any kind of any
statutorily (federal, state or local) protected class, including but not limited to: race, religious
creed, color, national origin, ancestry, physical disability (including HIV and AIDS), mental
disability, medical condition (ex. Cancer), genetic information, marital status, sex, gender,
gender identity, gender expression, age, sexual orientation, pregnancy, political affiliation,
military and veteran status or legitimate Union activities. Contractor agrees that any violations
of this provision shall constitute a material breach of this Agreement.
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9. HOLD HARMLESS:

Contractor shall indemnify, defend (with counsel acceptable to the City) and hold
harmless the City, its City Council, boards, commissions, officials, employees, agents and
volunteers (“Indemnitees”) from and against any and all loss, damages, liability, obligations,
claims, suits, judgments, costs and expenses whatsoever, including reasonable attorneys' fees and
costs of litigation (*Claims”), arising from or in any manner connected to Contractor's
performance of its obligations under this agreement or out of the operations conducted by
Contractor, including the City’s active or passive negligence EXCEPT for such loss or damage
arising from the active negligence or willful misconduct of the City. If Claims are filed against
Indemnitees which allege negligence, recklessness or willful misconduct on behalf of the
Contractor, Contractor shall have no right of reimbursement against Indemnitees for the costs of
defense even if negligence is not found on the part of Contractor.

Contractor’s obligation to indemnify, defend and hold harmless Indemnities shall
expressly survive the expiration or early termination of this Agreement.

10. INSURANCE:

On or before the commencement of the terms of this Agreement, Contractor shall furnish
the City’s Risk Manager with certificates showing the type, amount, class of operations covered,
effective dates and dates of expiration of insurance coverage in compliance with paragraphs
10A, B, C and D. Such certificates, which do not limit Contractor's indemnification, shall also
contain substantially the following statement: “Should any of the above insurance covered by
this certificate be canceled or coverage reduced before the expiration date thereof, the insurer
affording coverage shall provide thirty (30) days advance written notice to the City of Alameda,
Attention: Risk Manager.”

Contractor shall maintain in force at all times during the performance of this Agreement
all appropriate coverage of insurance required by this Agreement with an insurance company
licensed to offer insurance business in the State of California with a current A.M. Best’s rating of
no less than A:VII or Standard & Poor’s Rating (if rated) of at least BBB unless otherwise
acceptable to the City. Endorsements naming the City, its City Council, boards, commissions,
officials, employees, agents and volunteers as additional insured shall be submitted with the
insurance certificates.

A. COVERAGE:

Contractor shall maintain insurance coverage and limits at least as broad as:

Q) Workers” Compensation:
Statutory coverage as required by the State of California.

(2 Liability:
Commercial general liability coverage in the following minimum limits:

Bodily Injury: $1,000,000 each occurrence
$2,000,000 aggregate - all other
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Property Damage: ~ $1,000,000 each occurrence
$2,000,000 aggregate

If submitted, combined single limit policy with per occurrence limits in
the amounts of $2,000,000 and aggregate limits in the amounts of $4,000,000 will
be considered equivalent to the required minimum limits shown above.
Additional Insured Endorsement naming the City, its City Council, boards,
commissions, officials, employees, agents, and volunteers is required.

3) Automotive:
Comprehensive automobile liability coverage (any auto) in the following
minimum limits:

Bodily injury: $1,000,000 each occurrence
Property Damage: $1,000,000 each occurrence

or
Combined Single Limit: $2,000,000 each occurrence

Additional Insured Endorsement naming the City, its City Council,
boards, commissions, officials, employees, agents, and volunteers is required.

B. SUBROGATION WAIVER:

Contractor hereby agrees to waive rights of subrogation which any insurer of Contractor may
acquire from Contractor by virtue of the payment of any loss. Contractor agrees to obtain any
endorsement that may be necessary to affect this waiver of subrogation, but this provision applies
regardless of whether the City has received a waiver of subrogation endorsement from the insurer.
The Workers’ Compensation policy shall be endorsed with a waiver of subrogation in favor of the
City for all work performed by the Contractor, its employees, agents and subcontractors.

C. FAILURE TO SECURE:

If Contractor at any time during the term hereof should fail to secure or maintain the
foregoing insurance, the City shall be permitted to obtain such insurance in Contractor's name or
as an agent of Contractor and shall be compensated by Contractor for the costs of the insurance
premiums at the maximum rate permitted by law and computed from the date written notice is
received that the premiums have not been paid.
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D. ADDITIONAL INSURED:

City, its City Council, boards, commissions, officials, employees and volunteers shall be
named as an additional insured under all insurance coverages, except worker’s compensation
insurance. The naming of an additional insured shall not affect any recovery to which such
additional insured would be entitled under this policy if not named as such additional insured.
An additional insured named herein shall not be held liable for any premium, deductible portion
of any loss, or expense of any nature on this policy or any extension thereof. Any other
insurance held by an additional insured shall not be required to contribute anything toward any
loss or expense covered by the insurance provided by this policy. The additional insured
coverage under the Contractor’s policy shall be primary and non-contributory and will not seek
contribution from the City’s insurance or self-insurance.

E. SUFFICIENCY OF INSURANCE:

Contractor shall furnish the following bonds from a bonding company acceptable to the
City’s Risk Manager. Faithful Performance Bond and Labor and Material Bond are only
required for work over $25,000. Therefore, those estimates that are under $25,000 will not need
to budget for the bond premiums and those estimates over $25,000 will need to be sure to budget
for the bond premiums.

The insurance limits required by the City are not represented as being sufficient to protect
Contractor. Contractor is advised to consult Contractor's insurance broker to determine adequate
coverage for Contractor.

11. BONDS:
Contractor shall furnish the following bonds from a bonding company acceptable to the
City’s Risk Manager:

A. Faithful Performance: A bond in the amount of 100% of the total contract price
guaranteeing the faithful performance of this contract, and

B. Labor and Materials: A bond for labor and materials in the amount of 100% of
the total contract price.

12. PROHIBITION AGAINST TRANSFERS:

Contractor shall not assign, sublease, hypothecate, or transfer this Agreement, or any
interest therein, directly or indirectly, by operation of law or otherwise, without prior written
consent of the City Manager. Any attempt to do so without said consent shall be null and void,
and any assignee, sublessee, hypothecate or transferee shall acquire no right or interest by reason
of such attempted assignment, hypothecation or transfer. However, Contractor’s claims for
money from the City under this Agreement may be assigned to a bank, trust company or other
financial institution without prior written consent. Written notice of such assignment shall be
promptly furnished to the City by Contractor.

The sale, assignment, transfer or other disposition of any of the issued and outstanding
capital stock of Contractor, or of the interest of any general partner or joint venturer or syndicate
member or cotenant, if Contractor is a partnership or joint venture or syndicate or cotenancy,
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which shall result in changing the control of Contractor, shall be construed as an assignment of
this Agreement. Control means fifty percent (50%) or more of the voting power of the
corporation.

13. SUBCONTRACTOR APPROVAL.:

Unless prior written consent from the City is obtained, only those people and
subcontractors whose names are listed in Contractor's bid shall be used in the performance of
this Agreement.

Requests for additional subcontracting shall be submitted in writing, describing the scope
of work to be subcontracted and the name of the proposed subcontractor. Such request shall set
forth the total price or hourly rates used in preparing estimated costs for the subcontractor's
services. Approval of the subcontractor may, at the option of the City, be issued in the form of a
Work Order.

In the event that Contractor employs subcontractors, such subcontractors shall be
required to furnish proof of workers' compensation insurance and shall also be required to carry
general and automobile liability insurance in reasonable conformity to the insurance carried by
Contractor. In addition, any work or services subcontracted hereunder shall be subject to each
provision of this Agreement.

14. PERMITS AND LICENSES:

Contractor, at its sole expense, shall obtain and maintain during the term of this
Agreement, all appropriate permits, certificates and licenses, including a City Business License
that may be required in connection with the performance of services and work hereunder.

15. REPORTS:

Each and every report, draft, work product, map, record and other document reproduced,
prepared or caused to be prepared by Contractor pursuant to or in connection with this
Agreement shall be the exclusive property of the City.

No report, information nor other data given to or prepared or assembled by Contractor
pursuant to this Agreement shall be made available to any individual or organization by
Contractor without prior approval by the City.

Contractor shall, at such time and in such form as the City may require, furnish reports
concerning the status of services and work required under this Agreement.

16. RECORDS:

Contractor shall maintain complete and accurate records with respect to sales, costs,
expenses, receipts and other such information required by the City that relate to the performance
of services and work under this Agreement.

Contractor shall maintain adequate records of services and work provided in sufficient
detail to permit an evaluation of services and work. All such records shall be maintained in
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accordance with generally accepted accounting principles and shall be clearly identified and
readily accessible. Contractor shall provide free access to such books and records to the
representatives of the City or its designees at all proper times, and gives the City the right to
examine and audit same, and to make transcripts therefrom as necessary, and to allow inspection
of all work, data, documents, proceedings and activities related to this Agreement. Such records,
together with supporting documents, shall be kept separate from other documents and records
and shall be maintained for a period of three (3) years after receipt of final payment.

If supplemental examination or audit of the records is necessary due to concerns raised
by the City's preliminary examination or audit of records, and the City’s supplemental
examination or audit of the records discloses a failure to adhere to appropriate internal financial
controls, or other breach of contract or failure to act in good faith, then Contractor shall
reimburse the City for all reasonable costs and expenses associated with the supplemental
examination or audit.

17. NOTICES:

All notices, demands, requests or approvals to be given under this Agreement shall be
given in writing and conclusively shall be deemed served when delivered personally or on the
second business day after the deposit thereof in the United States Mail, postage prepaid,
registered or certified, addressed as hereinafter provided.

All notices, demands, requests, or approvals from Contractor to the City shall be
addressed to the City at:

City of Alameda

Public Works Department

950 W. Mall Square #110

Alameda, CA 94501

ATTENTION: Jesse Barajas, Project Manager 11
Ph: (510) 747-7966 / Fax: (510) 769-6030
Email: jbarajas@alamedaca.gov

All notices, demands, requests, or approvals from the City to Contractor shall be
addressed to Contractor at:

[Contractor Name]

[Department]

[Address]

Alameda, CA 94501

ATTENTION; [Title]

Ph: (510) xxx-xxxx / Fax: (510) XXX-XXXX
Email:
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All updated insurance certificates from Provider to City shall be addressed to City at:

City of Alameda

Public Works Department

950 W. Mall Square #110

Alameda, CA 94501

ATTENTION: Maria Sanchez, Executive Assistant
Ph: (510) 747-7935 / Fax: (510) 769-6030

Email: msanchez@alamedaca.gov

18. SAFETY:

Contractor will be solely and completely responsible for conditions of all vehicles owned
or operated by Contractor, including the safety of all persons and property during performance of
the services and work under this Agreement. This requirement will apply continuously and not
be limited to normal working hours. In addition, Contractor will comply with all safety
provisions in conformance with U.S. Department of Labor Occupational Safety and Health Act,
any equivalent state law, and all other applicable federal, state, county and local laws,
ordinances, codes, and any regulations that may be detailed in other parts of the Agreement.
Where any of these are in conflict, the more stringent requirements will be followed.
Contractor’s failure to thoroughly familiarize itself with the aforementioned safety provisions
will not relieve it from compliance with the obligations and penalties set forth herein.

Contractor will immediately notify the City’s Risk Manager within 24 hours of any
incident of death, serious personal injury or substantial property damage that occurs in
connection with the performance of this Agreement. Contractor will promptly submit to the City
a written report of all incidents that occur in connection with this Agreement. This report must
include the following information: (i) name and address of injured or deceased person(s); (ii)
name and address of Contractor’s employee(s) involved in the incident; (iii) name and address of
Contractor’s liability insurance carrier; (iv) a detailed description of the incident; and (v) a police
report.

19. LAWS TO BE OBSERVED:

Contractor shall comply with all applicable laws, state, federal, and all ordinances, rules
and regulations enacted or issued by City. In addition, Contractor shall keep himself fully
informed of all existing and future state and federal laws and all municipal ordinances and
regulations of the City which in any manner affect those engaged or employed in the work, or
the materials used in the work, or which in any way affect the conduct of the work, and of all
such orders and decrees of bodies or tribunals having any jurisdiction or authority over the same.

20. DEPARTMENT OF INDUSTRIAL RELATIONS COMPLIANCE AND
PREVAILING WAGE REQUIREMENTS ON PUBLIC WORKS PROJECTS:

Effective January 1, 2015, no Contractor or Subcontractor may be listed on a bid
proposal for a public works project (submitted after March 1, 2015) unless registered with the
Department of Industrial Relations pursuant to Labor Code Section 1725.5 (with the limited
exceptions from this requirement for bid purposed only under Labor Code Section 1771.1(a)).
Register at https:/efiling.dir.ca.gov/PWCR
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No Contractor or Subcontractor may be awarded a contract for public work on a public
works project (awarded on or after April 1, 2015) unless registered with the Department of
Industrial Relations pursuant to Labor Code Section 1725.5.

This project is subject to compliance monitoring and enforcement by the Department of
Industrial Relations.

The Prime Contractor is required to post job site notices prescribed by regulations. See 8
Calif. Code Regulation §16451(d).

Effective April 1, 2015, All Contractors and Subcontractors must furnish electronic
certified payroll records directly to the Labor Commissioner at:
https://apps.dir.ca.gov/ecpr/das/altlogin

21. HOURS OF LABOR:

As provided in Article 3 (commencing at § 1810), Chapter 1, Part 7, Division 2 of the
Labor Code, eight (8) hours of labor shall constitute a legal day's work. The time of service of
any worker employed at any time by Contractor or by any subcontractor on any subcontract
under this Agreement, upon the work or upon any part of the work contemplated by this
Agreement, is limited and restricted to eight (8) hours during any one calendar day and forty (40)
hours during any one calendar week, except as hereinafter provided. Notwithstanding the
provision hereinabove set forth, work performed by employees of Contractor in excess of eight
(8) hours per day and forty (40) hours during any one week shall be permitted upon this public
work, provided that the employees’ compensation for all hours worked in excess of eight (8)
hours per day at not less than one and one-half (1-1/2) times the basic rate of pay.

Contractor shall pay the City a penalty of Twenty-five Dollars ($25.00) for each worker
employed in the execution of this Agreement by Contractor, or by any subcontractor, for each
calendar day during which such worker is required or permitted to work more than eight (8)
hours in any calendar day and forty (40) hours in any one (1) calendar week, in violation of the
provisions of Article 3 (commencing at § 1810), Chapter 1, Part 7, Division 2 of the Labor Code,
unless compensation for the workers so employed by Contractor is not less than one and one-half
(1-1/2) times the basic rate of pay for all hours worked in excess of eight (8) hours per day.

Holiday and overtime work, when permitted by law, shall be paid for at a rate of at least
one and one-half (1%2) times the above specified rate of per diem wages, unless otherwise
specified. Holidays shall be defined in the Collective Bargaining Contract applicable to each
particular craft, classification, or type of worker employed.

22. APPRENTICES:

Attention is directed to the provisions in Sections 1777.5 and 1777.6 of the Labor Code
concerning the employment of apprentices by Contractor or any subcontractor under it on
contracts greater than $30,000 or 20 working days. Contractor and any subcontractor under it
shall comply with the requirements of Sections 1777.5 and 1777.6 in the employment of
apprentices.
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Section 1777.5 of the Labor Code requires Contractor or subcontractor employing
workers in any apprenticeable occupation to apply to the joint apprenticeship committee nearest
the site of the public works project, and which administers the apprenticeship program in that
trade, for a certificate of approval, if they have not previously applied and are covered by the
local apprenticeship standards.

Contractor is required to make contributions to funds established for the administration of
apprenticeship programs if: (1) Contractor employs registered apprentices or journeymen in any
apprenticeable trade on such contracts and if other contractors on the public works site are
making such contributions; or (2) if Contractor is not a signatory to an apprenticeship fund and if
the funds administrator is unable to accept Contractor' required contribution. Contractor or
subcontractor shall pay a like amount to the California Apprenticeship Council.

Information relative to apprenticeship standards, wage schedules, and other requirements
may be obtained from the Director of Industrial Relations, ex-officio the Administrator of
Apprenticeship, San Francisco, California, or from the Division of Apprenticeship Standards and
its branch offices.

23. LABOR DISCRIMINATION:

No discrimination shall be made in the employment of persons upon public works
because of the race, color, sex, religion, age, national origin, sexual orientation or physical
disability of such persons and every Contractor for public works violating this section is subject
to all the penalties imposed for a violation of the provisions of the Labor Code, and, in particular,
Section 1735.

24, REGISTRATION OF CONTRACTORS:

Before submitting bids, contractors shall be licensed in accordance with the provisions of
Chapter 9, Division 3, of the Business and Professional Code of the State of California.

25. URBAN RUNOFF MANAGEMENT:

Contractor shall avoid creating excess dust when breaking asphalt or concrete and during
excavation and grading. If water is used for dust control, contractor shall use as little as
necessary. Contractor shall take all steps necessary to keep wash water out of the streets, gutters
and storm drains.

Contractor shall develop and implement erosion and sediment control to prevent
pollution of storm drains. Such control includes but is not limited to:

a.  Use storm drain inlet protection devices such as sand bag barriers, filter fabric
fences, block and gravel filters. (Block storm drain inlets prior to the start of the
rainy season (October 15), on site de-watering activities and saw-cutting activities;
shovel or vacuum saw-cut slurry and remove from the site).

b.  Cover exposed piles of soil or construction material with plastic sheeting. All
construction materials must be stored in containers.
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c.  Sweep and remove all materials from paved surfaces that drain to streets, gutters
and storm drains prior to rain as well as at the end of the each work day. At the
completion of the project, the street shall be washed and the wash water shall be
collected and disposed of offsite in an appropriate location.

d.  After breaking old pavement, Contractor shall remove all debris to avoid contact
with rainfall or runoff.

e.  Contractor shall maintain a clean work area by removing trash, litter, and debris at
the end of each workday. Contractor shall also clean up any leaks, drips, and other
spills as they occur.

The objective is to ensure that the City and County of Alameda County-Wide Clean
Water Program is adequately enforced. These controls should be implemented prior to the start
of construction, up-graded as required, maintained during construction phases to provide
adequate protection, and removed at the end of construction.

These recommendations are intended to be used in conjunction with the State’s Best
Management Practices Municipal and Construction Handbooks, local program guidance
materials from municipalities, Section 7.1.01 of the Standard Specifications and any other
appropriate documents on storm water quality controls for construction.

Failure to comply with this program will result in the issuance of noncompliance notices,
citations, project stop orders or fines. The fine for noncompliance of the above program is two
hundred and fifty dollars ($250.00) per occurrence per day. The State under the Federal Clean
Water Act can also impose a fine on the contractor, pursuant to Cal. Water Code §13385.

26. COMPLIANCE WITH MARSH CRUST ORDINANCE:

Contractor shall perform all excavation work in compliance with the City’s Marsh Crust
Ordinance as set forth at Section 13-56 of the Municipal Code. Prior to performing any
excavation work, Contractor shall verify with the Building Official whether the excavation work
is subject to the Marsh Crust Ordinance. Contractor shall apply for and obtain permits from
Building Services on projects deemed to be subject to the Marsh Crust Ordinance.

27. COMPLIANCE WITH THE CITY’S INTEGRATED PEST MANAGEMENT
POLICY:

Contractor shall follow the requirements of the City's Integrated Pest Management (IPM)
Policy to ensure the City is in compliance with its Municipal Regional Stormwater NPDES
Permit, Order No. R2-2009-0074, issued by the San Francisco Bay Regional Water Quality
Control Board.

O  Contractor shall use the most current IPM technologies available to ensure the long-term
prevention or suppression of pest problems and to minimize negative impacts on the
environment, non-target organisms, and human health for the control or management of
pests in and around City buildings and facilities, parks and golf courses, urban landscape
areas, rights-of-way, and other City properties.
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U  Contractor will consider the City IPM Policy’s hierarchy of options or alternatives listed
below, in the following order before recommending the use of or applying any pesticide
on City property: (1)

a. No controls (e.g. tolerating the pest infestation, use of resistant plant varieties or
allowing normal life cycle of weeds);

b. Physical or mechanical controls (e.g. hand labor, mowing, exclusion);

c. Cultural controls (e.g. mulching, disking, alternative vegetation) and good
housekeeping (e.g. cleaning desk area);

d. Biological controls (e.g., natural enemies or predators);
e. Reduced-risk chemical controls (e.g., soaps or oils); and
f. Other chemical controls.

O  Prior to applying chemical controls Contractor shall complete a checklist for the City’s
pre-approval that explains why a chemical control is necessary. For annual contracts that
require regular application of chemical controls the contractor shall submit one checklist
prior to the initiation of the project demonstrating that the hierarchy has been reviewed
and no other options exist. (See Exhibit C). Additionally, Contractor shall provide
documentation to the City’s project manager of the implementation of the IPM
techniques hierarchy described in the City’s IPM Policy.

O  Contractor shall avoid the use of the following pesticides that threaten water quality,
human health and the environment:

a. Acute Toxicity Category | chemicals as identified by the Environmental
Protection Agency (EPA);

b. Organophosphate pesticides (e.g., those containing Diazinon, chlorpyrifos or
malathion);

c. Pyrethroids (bifenthrin, cyfluthrin, beta-cyfluthrin, cypermethrin, deltamethrin,
esfenvalerate, lambda-cyhalothrin, permethrin, and tralomethrin), carbamates
(e.g., carbaryl), and fipronil; and

d. Copper-based pesticides unless their use is judicious, other approaches and
techniques have been considered, and the threat of impact to water quality is
prevented.

O  Contractor shall sign the Contractor Verification Form (attached as Exhibit B) indicating
the intent to implement the City’s IPM Policy, and return a signed copy to the City’s
project manager.

O  Contractor shall provide to the City’s project manager an annual report of all pesticide
usage in support of City operations including pesticide name, active ingredient(s), target
pest(s), the total amounts used and the reasons for any increase in use of any pesticide.
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O Contractor shall provide a copy of any current IPM certifications(s) to the City’s project
manager prior to initiation of the service work.

A copy of the City's IPM Policy may be obtained from the City’s project manager and is
also on file with the City Clerk.

If this Agreement pertains to the use of any items listed above, Contractor will need to fill
out and send in the Contractor Verification Form and Contractor Check List. ADD EXHIBIT B
IF PEST CONTROL.

28. PURCHASES OF MINED MATERIALS REQUIREMENT:

Contractor shall ensure that all purchases of mined materials such as construction
aggregate, sand and gravel, crushed stone, road base, fill materials, and any other mineral
materials must originate from a surface mining operation identified on the AB3098 List per the
Surface Mining and Reclamation Act of 1975 (SMARA).

Within five days of award of contract, Contractor shall submit a report to the City which
lists the intended suppliers for the above materials and demonstrates that the suppliers are in
compliance with the SMARA requirements. The AB3098 List is maintained by the Department
of Conservation’s Office of Mine Reclamation (OMR) and can be viewed at:
www.conservation.ca.gov/OMR/ab_3098_list/index.htm. Note that the list changes periodically
and should be reviewed accordingly.

29. TERMINATION:

In the event Contractor fails or refuses to perform any of the provisions hereof at the time
and in the manner required hereunder, Contractor shall be deemed in default in the performance
of this Agreement. If such default is not cured within a period of two (2) business days after
receipt by Contractor from the City of written notice of default, specifying the nature of such
default and the steps necessary to cure such default, the City may terminate the Agreement
forthwith by giving to Contractor written notice thereof.

The City shall have the option, at its sole discretion and without cause, of terminating this
Agreement by giving seven (7) days’ prior written notice to Contractor as provided herein.
Upon termination of this Agreement, each party shall pay to the other party that portion of
compensation specified in this Agreement that is earned and unpaid prior to the effective date of
termination.

30. ATTORNEYS' FEES:

In the event of the bringing of any action or suit by a party hereto against the other party
by reason of any breach of any covenants, conditions, obligation or provision arising out of this
Agreement, the prevailing party shall be entitled to recover from the non-prevailing party all of
its costs and expenses of the action or suit, including reasonable attorneys’ fees, experts’ fees, all
court costs and other costs of action incurred by the prevailing party in connection with the
prosecution or defense of such action and enforcing or establishing its rights hereunder (whether
or not such action is prosecuted to a judgment). For the purposes of this Agreement, reasonable
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fees of attorneys of the Alameda City Attorney’s office shall be based on the fees regularly
charged by private attorneys with the equivalent number of years of experience in the subject
matter area of the law for which the services were rendered who practice in Alameda County in
law firms with approximately the same number of attorneys as employed by the Alameda City
Attorney’s Office.

31. PCC SECTION 9204 SUMMARY - CLAIMS SUBMITTED BETWEEN 01-01-2017
AND 01-01-2027.:

Notwithstanding anything else to the contrary stated in the Information For Bidders (IFB) or the
Contract Documents, all claims, regardless of dollar amount, submitted between January 1, 2017
and January 1, 2027 shall be governed by PCC Section 9204 and this section.

The following provisions and procedures shall apply:

A. For the purposes of this section, the term “Claim”, “Contractor”, “mediation”, “Public
Entity” “Public works project” and “Subcontractor” shall have the meaning provided for in PCC
Section 9204.

B. Contractor shall submit each Claim (whether for a time extension, payment for money or
damages) in writing and in compliance with PCC Section 9204. Contractor must include
reasonable documentation to support each claim.

C. Upon receipt of a Claim, the City shall conduct a reasonable review and respond in
writing within 45 days of receipt and shall identify in a written statement what portions of the
claim are disputed and undisputed. Undisputed portions of the Claim shall be process and paid
within 60 days of the written statement. Undisputed amounts not paid in a timely manner shall
bear interest at 7% per annum. The City and Contractor may mutually agree to extend the 45
day response time.

D. If the City needs approval from the City Council to provide a written statement, the 45
days may be extended to 3 days following the next duly noticed public meeting pursuant to PCC
Section 9204(d)(1)(C).

E. If the City fails to timely respond to a Claim or if Contractor disputes the City’s response,
Contractor may submit a written demand for an informal meet and confer conference with the
City to settle the issues in dispute. The demand must be sent via registered or certified mail,
return receipt requested. Upon receipt, the City shall schedule the conference within 30 days.

F. Within 10 business days following the informal meet and confer conference, the City
shall submit to Contractor a written statement describing any issues remaining in dispute and that
portion which is undisputed. Undisputed portions of the Claim shall be process and paid within
60 days of the written statement. Undisputed amounts not paid in a timely manner shall bear
interest at 7% per annum. The issues remaining in dispute shall be submitted to non-binding
mediation. If the City and Contractor mutually agree on a mediator, each party shall pay equal
portions of all associated costs. If within 10 business days, the City and Contractor cannot agree
on a mediator, each party shall select a mediator (paying all costs associated with their selected
mediator), and those mediators shall select a qualified neutral third party to mediate the disputed
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issues. The City and Contractor shall pay equal portions of all associated costs of such third
party mediator.

G. Unless otherwise agreed by the City and Contractor, any mediation conducted hereunder
shall excuse any further obligation under Public Contract Code Section 20104.4 to mediate after
litigation has commenced.

H. The City reserves all rights and remedies that it has pursuant to the Construction
Contract, plans and specification, at law or in equity which are not in conflict with PCC 9204.

This Section shall be automatically extended if legislation is lawfully passed which
extends the terms of Public Contract Code Section 9204 beyond January 1, 2027.

32. CONFLICT OF LAW:

This Agreement shall be interpreted under, and enforced by the laws of the State of
California excepting any choice of law rules which may direct the application of laws of another
jurisdiction. The Agreement and obligations of the parties are subject to all valid laws, orders,
rules, and regulations of the authorities having jurisdiction over this Agreement (or the
successors of those authorities.) Any suits brought pursuant to this Agreement shall be filed with
the courts of the County of Alameda, State of California.

33. ADVERTISEMENT:

Contractor shall not post, exhibit, display or allow to be posted, exhibited, displayed any
signs, advertising, show bills, lithographs, posters or cards of any kind pertaining to the services
performed under this Agreement unless prior written approval has been secured from the City to
do otherwise.

34. WAIVER:

A waiver by City of any breach of any term, covenant, or condition contained herein,
shall not be deemed to be a waiver of any subsequent breach of the same or any other term,
covenant, or condition contained herein, whether of the same or a different character.

35. INTEGRATED CONTRACT:

This Agreement represents the full and complete understanding of every kind or nature
whatsoever between the parties hereto, and all preliminary negotiations and agreements of
whatsoever kind or nature are merged herein. No verbal agreement or implied covenant shall be
held to vary the provisions hereof. Any modification of this Agreement will be effective only by
written execution signed by both the City and Contractor.

36. INSERTED PROVISIONS:

Each provision and clause required by law to be inserted into the Agreement shall be
deemed to be enacted herein, and the Agreement shall be read and enforced as though each were
included herein. If through mistake or otherwise, any such provision is not inserted or is not
correctly inserted, the Agreement shall be amended to make such insertion on application by
either party.
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37. CAPTIONS:

The captions in this Agreement are for convenience only, are not a part of the Agreement
and in no way affect, limit or amplify the terms or provisions of this Agreement.
38. COUNTERPARTS:

This Agreement may be executed in any number of counterparts (including by fax, PDF,
DocusSign, or other electronic means), each of which shall be deemed an original, but all of
which shall constitute one and the same instrument.

39. SIGNATORY:

By signing this Agreement, each signatory warrants and represents that he/she executed
this Agreement in his/her authorized capacity and that by his/her signature on this Agreement,
he/she or the entity upon behalf of which he/she acted, executed this Agreement.

40. CONTROLLING AGREEMENT:

In the event of a conflict between the terms and conditions of this Agreement (as
amended, supplemented, restated or otherwise modified from time to time) and any other terms
and conditions wherever contained, including, without limitation, terms and conditions included
within exhibits, the terms and conditions of this Agreement shall control and be primary.

[REMAINDER OF PAGE INTENTIONALLY LEFT BLANK]
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IN WITNESS WHEREOF, the parties have caused the Agreement to be executed on the
day and year first above written.

COMPANY NAME CITY OF ALAMEDA,
a (California corporation, LP, GP, a municipal corporation
sole proprietor/individual)

(Name) Eric J. Levitt
(Title) City Manager

RECOMMENDED FOR APPROVAL

(Name) Erin Smith
(Title) Public Works Director
Contractor License No. APPROVED AS TO FORM:
City Attorney
DIR No.
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[Project Name] Version 12-07-2020



EXHIBIT D

CERTIFIED PAYROLL AND
PREVAILING WAGES FORMS

Contractor’ s Certification Concerning Labor Standards and Prevailing Wage Requirements
Subcontractor’ s Certification Concerning Labor Standards and Prevailing Wage Requirements
Certification of Bidder Regarding Section 3 and Segregated Facilities

Certification of Proposed Subcontractor Regarding Section 3 and Segregated Facilities
Certification of Understanding and Authorization

Certification for Applicable Fringe Benefit Payments

Authorization for Deductions

Landscape Maintenance Services P.W. 06-21-22
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EXHIBIT D: Certified Payroll Forms

CITY OF ALAMEDA
PUBLIC WORKS DEPARTMENT
CONTRACTOR'S CERTIFICATION
CONCERNING LABOR STANDARDS AND PREVAILING WAGE REQUIREMENTS

(Appropriate Recipient): DATE

clo PROJECT NUMBER (if any)

PROJECT NAME

1. Theundersigned, having executed a contract with

for the construction of the above-identified project acknowledges that:

(a) The Labor Standards provisions are included in the aforesaid contract;

(b) Correction of any infractions of the aforesaid conditions, including infractions any of his subcontractors and
Any lower tier subcontractor, is his responsihility.

2. Hecertifies that:

(a) Neither he nor any firm, partnership or association in which he has substantial interest is designated as an
ineligible contractor by the Comptroller General of the United States pursuant to Section 5.6(b) of the
Regulations of the Secretary Labor, part 5 (29 CFR, Part 5) or pursuant to Section 3(a) of the Davis-Bacon
Act as amended (40 U.S.C. 276u-2(a)).

(b) No part of the aforementioned contract has been or will be subcontracted to any subcontractor if such
subcontractor or any firm, corporation, partnership or association in which such subcontractor has a
substantial interest is designated an ineligible contractor pursuant to any of the af orementioned regulatory or
statutory provisions.

He agreesto obtain and forward to the aforementioned recipient within ten days after the execution of any
subcontract, including those executed by his subcontractors and any lower tier subcontractors, a Subcontractor’s
Certification Concerning Labor Standards at Prevailing Wage Reqguirements executed by the subcontractors.

He certified that:

(@) Thelegal name and the business address of the undersigned are:

(b) The undersigned is:

(1) A SINGLE PROPRIETORSHIP (3) A CORPORATION ORGANIZED IN THE STATE OF

(2) A PARTNERSHIP (4) OTHER ORGANIZATION (Describe)

(c) The name, title and address of the owner, partners or officers of the undersigned are:

NAME TITLE ADDRESS
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EXHIBIT D: Certified Payroll Forms

(d) The names and address of all other persons, both natural and corporate, having a
substantial interest in the undersigned, and the nature of the interest are (if none, so state):

NAME TITLE ADDRESS

(e) The names, address and trade classification of all other building construction contractors

in which the
undersigned, has a substantial interest are (if none, so state):

NAME TITLE ADDRESS

3. Hecertifies:

(a) The company’s Federal Tax Identification Number is:

(b) The ethnicity of the company’s owner(s) ig/are:

(c) Isthe company a female owned business: Yes No
Date
(Contractor)
By
(Signature)
WARNING

U.S. Criminal Code, Section 1010, Title 18, U.S. C. Providesin part “Whoever ..makes, passes,
utters, or publishes any statement, knowing the same to be false .shall be fined not more than
$5,000 or imprisoned not more than two years or both.”
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EXHIBIT D: Certified Payroll Forms

CITY OF ALAMEDA
PUBLIC WORKS DEPARTMENT
SUBCONTRACTOR'S CERTIFICATION
CONCERNING LABOR STANDARDS AND PREVAILING WAGE REQUIREMENTS

(Appropriate Recipient): DATE

clo PROJECT NUMBER (if any)

PROJECT NAME

1. The undersigned, having executed a contract with

for

in the amount of $ In the construction of the above-identified project, certifies that:

(a) The Labor Standards provisions of the contract for construction are included in the aforesaid contract;

(b) Neither he nor any firm, partnership or association in which he has substantial interest is designated as an
ineligible contractor by the Comptroller General of the United States pursuant to Section 5.6(b) of the
Regulations of the Secretary Labor, part 5 (29 CFR, Part 5) or pursuant to Section 3(a) of the Davis-Bacon
Act as amended (40 U.S.C.. 276u-2(a)).

(c) No part of the aforementioned contract has been or will be subcontracted to any subcontractor if such
subcontractor or any firm, corporation, partnership or association in which such subcontractor has a
substantial interest is designated an ineligible contractor pursuant to any of the af orementioned regulatory or
statutory provisions.

2. Heagreesto obtain and forward to the aforementioned recipient within ten days after the execution of any
subcontract, including those executed by his subcontractors and any lower tier subcontractors, a Subcontractor’s
Certification Concerning Labor Standards at Prevailing Wage Reqguirements executed by the subcontractors.

(a) The workmen will report for duty on or about (date).

3. Hecertifiesthat:

(a) Thelegal name and the business address of the undersigned are:

(b) The undersigned is:

(1) A SINGLE PROPRIETORSHIP (3) A CORPORATION ORGANIZED IN THE STATE OF

(2) A PARTNERSHIP (4) OTHER ORGANIZATION (Describe)

(c) The name, title and address of the owner, partners or officers of the undersigned are:

NAME ADDRESS
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EXHIBIT D: Certified Payroll Forms

(d) The names and address of all other persons, both natural and corporate, having a
substantial interest in the undersigned, and the nature of the interest are (if none, so state):
NAME TITLE ADDRESS

(e) The names, address and trade classification of all other building construction contractors
in which the undersigned, has a substantial interest are (if none, so state):
NAME TITLE ADDRESS

3. Hecertifies:

(a) The company’s Federal Tax Identification Number is:

(b) The ethnicity of the company’s owner(s) is/are:

(c) Isthe company a female owned business: Yes No
Date:
(Contractor)
By
(Signature)
WARNING

U.S. Criminal Code, Section 1010, Title 18, U.S. C. Providesin part “Whoever .makes, passes, utters, or
publishes any statement, knowing the same to be false shall be fined not more than $5,000 or imprisoned
not more than two years or both.”
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EXHIBIT D: Certified Payroll Forms

CERTIFICATION OF BIDDER REGARDING SECTION 3
AND SEGREGATED FACILITIES

Name of Prime Contractor Project Name and Number

The undersigned hereby certified that:
@ Section 3 provisions are included in the Contract.

(b) A written Section 3 plan was prepared and submitted as part of the bid
proceedings (if bid equals or exceeds $10,000).

(© No segregated facilities will be maintained.

Name
Name and Title of Signer (Print or Type)

Signature Date
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EXHIBIT D: Certified Payroll Forms

CERTIFICATION OF PROPOSED SUBCONTRACTOR REGARDING
SECTION 3 AND SEGREGATED FACILITIES

Name of Subcontractor Project Name and Number

The undersigned hereby certified that:
@ Section 3 provisions are included in the Contract.

(b) A written Section 3 plan was prepared and submitted as part of the bid
proceedings (if bid equals or exceeds $10,000).

(©) No segregated facilities will be maintained, as required by Title VI of the Civil
Right Act of 1964.

Name
Name and Title of Signer (Print or Type)

Signature Date
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CERTIFICATION OF UNDERSTANDING
AND AUTHORIZATION

Project Name:

This is to certify that the principals, and the authorized payroll officer, below, have read and
understand the Minutes of the Preconstruction Conference and the labor standards clauses
pertaining to the subject project.

The following person(s) is designated as the payroll officer for the undersigned and is authorized
to sign the Statement of Compliance which will accompany our weekly certified payroll reports
for this project:

Designated Payroll Officer (Name)

Designated Payroll Officer (Signature)

Authorized by (Contractor/Subcontractor)

(Signature)

(Title)

(IRS) Employer Identification Number

(Date)
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CERTIFICATION FOR APPLICABLE FRINGE BENEFIT PAYMENTS

Project Name:

Classification/ Name, Address and
Fringe Benefits Provided Telephone Number of Plan/Fund/Program
1.

Health and Welfare

Pension

Vacation

Apprenticeship/Training

Health and Welfare

Pension

Vacation

Apprenticeship/Training

Health and Welfare

Pension

Vacation

Apprenticeship/Training

OR: (Check if applicable)
I certify that I do not make payments to approved fringe benefit plans, funds or
rograms.

By
Contractor/Subcontractor Signature

Date Title
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EXHIBIT D: Certified Payroll Forms

AUTHORIZATION FOR DEDUCTIONS

The undersigned authorized deductions, as noted, to be made from their wages. It is understood
that these deductions. (a) are in the interest of the employee; (b) is not a condition of
employment; (c) there is no direct or indirect financia benefit accruing to the employee; and; (d)
it is not otherwise forbidden by law.

Employee’s Employee’s
Name Signature Date Deduction

Signature of Authorized Representative of Employee

Authorized Representative’ s Name and Title

Date
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EXHIBIT E

EMERGENCY FORM
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Emergency Form

During the course of the work and/or while the contractor has responsibility for the
project, emergencies may arise where it is necessary to repair or replace safety devices, or install
additional safety devices, or take preventative measures necessary for public safety. Such
corrections as may be necessary are the contractor’s responsibility and he, or his representative,
will be called upon in such emergencies.

Please fill in the following information and submit it to the Public Works Project
Manager.

CONTRACTOR' SNAME
CONTRACTOR'SPHONE NUMBER
PROJECT SUPERINTENDENT
CONTACT IN THE EVENT OF EMERGENCY :
Name:
Phone Number:

In cases where the contractor, or his representative, cannot be contacted or will not take
the necessary actions, the City Public Works Department will be notified and the necessary
repairs, corrections, or changes will be made. The contractor will be billed for such remedial
action. Charges will include the cost of labor at applicable rates, the City’s normal overhead
factor, the rental of any equipment or safety devices placed during the emergency that are
damaged or stolen, or otherwise not returned to the City, will be billed to the contractor.

Scheduled starting date

Scheduled compl etion date

Job Name
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EXHIBIT F

INTEGRATED PEST MANAGEMENT POLICY WITH CONTRACTOR
VERIFICATION FORM AND CONTRACTOR CHECK LIST
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INTEGRATED PEST MANAGEMENT POLICY

I. PURPOSE

This City Policy sets forth the guiding principles for development and implementation of Integrated Pest
Management (IPM) practices on all City properties.

1. OBJECTIVES

A. Reduce or minimize pesticide use on municipally owned buildings and landscaping (City Properties)
to ensure the City is in compliance with its municipal stormwater National Pollutant Discharge
Elimination System (NPDES) permit requirements.

B. Establish the use of Integrated Pest Management in all municipal operations and on al City Properties.
C. Minimize the reliance on pesticides that threaten water quality.
D. Create awareness among City staff of less-toxic pest management techniques.

E. Educate City departments to practice the most appropriate approach to managing pests, including
prevention, on City properties.

F. Reduce the adverse impacts to San Francisco Bay water quality due to pesticide usage, particularly
from organophosphorous pesticides (chlorpyrifos, diazinon, and malathion), pyrethroids (bifenthrin,
cyfluthrin, beta-cyfluthrin, cypermethrin, deltamethrin, esfenvalerate, lambda-cyhalothrin, permethrin,
and tralomethrin ), carbamates (e.g., carbaryl), fipronil and copper-based pesticides.

I11. ORGANIZATIONS AFFECTED

A. Public Works Department

B. Recreation and Parks Department

C. Golf Complex

D. Alameda Municipa Power

E. Economic Development Department

IV.POLICY

It isthe policy of the City of Alamedato:

A. Comply with Federa requirements for local government to develop and implement an Integrated Pest
Management policy or ordinance to address water quality impairment by pesticides, per Section C.9.a. of
the Municipa Regiona Stormwater NPDES Permit, Order No. R2-2009-0074, from the California
Regional Water Quality Control Board, 10/14/09.

B. Adopt and implement a policy requiring the use of Integrated Pest Management techniques in the
City’ s operations, as required for al co-permittees of the Alameda Countywide Clean Water Program.

C. Establish City departmental written standard operating procedures for pesticide use that ensure
implementation of the IPM policy and require municipal employees and contractors working on City
property to adhere to IPM standard operating procedures.

Landscape Maintenance Services P.W. 06-21-22
Various Locations



D. Support the City of Alameda Municipal Code, Storm Water Management and Discharge Control
ordinance, Ordinance No. 2605, by describing procedures by which the City may implement its policy
regarding urban runoff.

This City Policy shall not be construed as requiring a department, purchaser or contractor to procure
products that do not perform adequately for their intended use, exclude adequate competition, risk the
health or safety of workers and citizens, or are not available at a reasonable price in areasonable period of
time.

This City Policy shall not be construed as requiring the City of Alameda, a department, purchaser or
contractor to take any action that conflicts with local, state or federal requirements.

V. DEFINITIONS

5.1 Biological control - The use of biological technologies to manage unwanted pests. Examples of this
type of control include, but are not limited to, the use of pheromone traps or beneficial insect release for
control of certain types of weeds or invasive insects in landscapes.

5.2 Cultural control - The use of IPM control methods such as grazing, re-vegetation, disking, mulching,
proper irrigation, seeding, and landscaping with competitive or tolerant species to manage unwanted
weeds, rodents or plant diseases, plus good housekeeping.

5.3 DPR - Department of Pesticide Regulations for the State of California’s Environmental Protection
Agency. DPR, in partnership with the Federal Environmental Protection Agency (EPA) and the County
Department of Agriculture, oversees all issues regarding the registration, licensing and enforcement of
laws and regulations pertaining to pesticides.

5.4 Integrated Pest Management (IPM) - IPM is the strategic approach that focuses on long-term
prevention of pests and their damage from reaching unacceptable levels by selecting and applying the
most appropriate combination of available pest control methods. These include cultural, mechanical,
biological and chemical technologies that are implemented for a given site and pest situation in ways that
minimize economic, health and environmental risks.

5.5 Mechanical controls - The use of IPM control methods utilizing hand labor or equipment such as
mowers, graders, weed-eaters, and chainsaws. Crack and crevice sealants and closing small entryways
(i.e., around pipes and conduits) into buildings for insect and rodent management are also mechanical
controls.

5.6 PCA - Pest Control Advisor is one licensed by the California Department of Pesticide Regulations
according to Title 3, Article 5 of the California Code of Regulations. A licensed PCA, who is registered
with the County Agricultural Commissioner, provides written pest control recommendations for
agricultural pest management, including parks, cemeteries, and rights-of-way.

5.7 Pesticides - Defined in Section 12753 of the California Food and Agricultural Code as any spray
adjuvant, or any substance, or mixture of substances intended to be used for defoliating plants, regulating
plant growth, or for preventing, destroying, repelling, or mitigating any pest, as defined in Section
12754.5 (of the Food and Agricultural Code), which may infest or be detrimental to vegetation, man,
animals or households, or be present in any agricultural or nonagricultural environment whatsoever. The
term pesticide applies to herbicides, insecticides, fungicides, rodenticides and other substances used to
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control pests. Antimicrobial agents are not included in this definition of pesticides

5.8 QAL - Qualified Applicator License is a licensed applicator according to Title 3, Article 3 of the
Cdifornia Code of Regulations. This license alows supervision of applications that may include
residential, industrial, institutional, landscape, or rights-of-way sites.

5.9 QAC - Qualified Applicator Certificate is a certified applicator of pesticides according to Title 3,
Article 3 of the California Code of Regulations. This certificate allows supervision of applications that
may include residential, industrial, landscape, or rights-of-way sites.

5.10 Structural Pest Control Operator (SPCO- Branch I, Il or I11) - A licensed applicator for controlling
pests that invade buildings and homes according to the requirements of the Structural Pest Control Board
of the California Department of Consumer Affairs.

V1. RESPONSIBILITY

6.1 Coordination

6.1.1 This Policy applies to the City Departments with operations subject to this Administrative
Regulation.  Department Directors, or their designees, shal coordinate implementation of this
Administrative Regulation.

6.2 Training

6.2.1 All City employees who within the scope of their duties apply or use pesticides that threaten water
quality shall be trained in IPM practices, the City's IPM policy, department IPM standard operating
procedures, and as required by State of California Department of Pesticide Regulations rules, the County
Agricultural Commissioner, and/or the Structural Pest Control Board and the City’s NPDES permit.
Training opportunities may aso include the Bay-Friendly Landscape Maintenance Training and
Qualifications Program and EcoWise Certified. Each Department will maintain records of all training
activities (e.g., attendees, course outline, date).

6.2.2 City Staff responsible for pest management on City property will ensure annual training is provided
to all employees who within the scope of their duties apply pesticides on:
1. Pedticide Safety,
2. This City Policy on IPM and
3. City department IPM standard operating procedures, appropriate Best Management Practices
and Integrated Pest Management Technologies.

6.2.3 Pest Control Advisors and Applicators, pest management contractors, and other “contract for
Contractors’ serving City properties will be licensed by the State of California Department of Pesticide
Regulations (DPR) as a Pest Control Advisor or licensed Qualified Applicator and either IPM-certified or
under contract to implement IPM. Contract specifications shall require contractors to implement IPM no
later than July 1, 2010.

6.3 Public Education and Outreach
6.3.1 The City’s Clean Water Program, in participation with the Alameda Countywide Clean Water
Program, will continue with its existing program to encourage people who live, work, and/or attend
school in Alamedato:

1. Obtain information on IPM techniques to control pests and minimize pesticide use

2. Use IPM technologies for dealing with pest problems

3. Perform pesticide applications according to the manufacturer’s instructions as detailed on the
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product label, and in accordance with all applicable state and local laws and regulations set forth
to protect the environment, the public, and the applicator; and properly dispose of unused
pesticides and their containers.

6.3.2 City of Alameda Departments with property leaseholders shall inform property leaseholders of the
need to comply with the City Policy on IPM and encourage the use of the most current IPM technologies
and Best Management Practices.

6.4 Program Evaluation

6.4.1 Each Department with operations subject to this City Policy shall monitor and evaluate its success
implementing this City Policy. This evaluation can include progress in meeting the objectives of this City
Policy, and note barriers encountered, recommendations for resolution, cost analysis, and a description of
assistance needed to continuously improve staff’ s ability to meet the City Policy objectives.

6.5 Reporting Requirements
The information outlined below is required for inclusion in the City’s NPDES Stormwater Permit Annual
Report compiled by the City’s Clean Water Program for submittal to the Regional Water Quality Control
Board. Each City department, pest management contractor, and/or other appropriately licensed
contractors employed by the City to provide city services that involve pesticide application on City
properties shall submit by July 15t annually to the Public Works Clean Water Program staff:
A. Annual Pesticide Use Summary Report
1. Product name and manufacturer
2. Active ingredient
3. The total quantity of each pesticide used during the prior fiscal year (from July 1 to June 30) in
order to provide an accounting of pesticide use at City-owned or operated properties.
4, Target pest(s) for pesticide application(s).
5. Reasons for increases in use of pesticides that threaten water quality, specifically
organophosphorous pesticides, pyrethroids, carbaryl, fipronil, and copper-based pesticides.
Annual Pesticide Use Summary Report Forms may be obtained by contacting the Public Works
Clean Water Program staff.
B. Annual Training Summary (City departments only)
1. The number of departmental employeeswho apply pesticides.
2. The number of departmental employees who apply pesticides who have received
training in IPM policy and IPM standard operating procedures during the reporting year.

VIl. PROCEDURE

7.1 Pesticide Prevention

7.1.1 The City of Alameda shal institute practices that reduce the use of pesticides and result in the
purchase of fewer pesticides whenever practicable and cost-effective, but without reducing safety or
workplace quality.

7.1.2 The City of Alameda shall direct all employees to implement Good Housekeeping Practices in their
workstations, vehicles, break rooms, outdoor work areas, etc., to prevent the conditions that provide a
food source and habitat which attract unwanted pests

7.2 Pest Control and Management

7.2.1 The City of Alameda, including all departments and staff herein, and contractors or individuals
(QAL, QAC, SPCO) providing pest control services on City property (Applicators) shall follow the City’s
Integrated Pest Management City Policy and utilize generally accepted IPM Best Management Practices
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(BMPs) to the maximum extent practicable for the control or management of pests in and around City
buildings and facilities, parks and golf courses, urban landscape aress, rights-of-way, and other City
properties.

7.2.2 Applicators will use the most current IPM technologies available to ensure the long-term prevention
or suppression of pest problems and to minimize negative impacts on the environment, non-target
organisms, and human health.

7.2.3 Applicators will consider the options or alternatives listed below in the following order, before
recommending the use of or applying any pesticide on City property:
1. No controls (e.g., tolerating the pest infestation, use of resistant plant varieties or alowing
normal life cycle of weeds)
2. Physical or mechanical controls (e.g., hand labor, mowing, exclusion)
3. Cultural controls (e.g., mulching, disking, alternative vegetation), good housekeeping (e.g.
cleaning desk area)
4. Biologica controls (e.g., natural enemies or predators)
5. Reduced-risk chemical controls (e.g., soaps or oils)
6. Other chemical controls

7.3 Pesticide Application

7.3.1 Only City of Alameda employees or appropriate licensed contractors employed by the City who are
authorized and trained in pesticide application (i.e., hold PCA, QAL, QAC, or Structural Branch Operator
I, I, or Il certifications/licenses or individuals working under the supervision of one of the
aforementioned certificate/license holders) and who shall implement the City department’s IPM standard
operating procedures may apply pesticides to or within City property.

7.3.2 City of Alameda employees are not to apply pesticides during municipal operations or on City
property that have been purchased at City employee expense. Each City department shall assign a
responsible supervisor to identify less-toxic products to be used. If there are no less-toxic products on
hand, department employees shall contact the assigned supervisor to be given approved less-toxic
pesticides (i.e. Orange Guard, insecticidal soap).

7.3.3 Applicators will select and apply IPM methods that will minimize reliance on pesticides that
threaten water quality, human health and the environment.

7.3.4 Existing contracts and New contracts that are entered into with pest management contractors and
other appropriately licensed contractors employed to provide services that involve pesticide application at
City properties after June 30, 2010 will include requirements that the contractors follow the regquirements
of this City Policy on IPM and implement the most current IPM technologies and Best Management
Practices.

7.4 Restricted Chemicals
7.4.1 City of Alameda employees and/or contractors employed by the City who are trained to recommend
or apply pesticides will not use or promote the use of:
1. Acute Toxicity Category | chemicals as identified by the Environmental Protection Agency
(EPA),
2. Organophosphate pesticides (e.g., those containing Diazinon, chlorpyrifos or malathion)
3. Pyrethroids (bifenthrin, cyfluthrin, beta-cyfluthrin, cypermethrin, deltamethrin, esfenvalerate,
lambda-cyhalothrin, permethrin, and tralomethrin ), carbamates (e.g., carbaryl), fipronil
4. Copper-based pesticides unless:
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a. Their useisjudicious,
b. Other approaches and techniques have been considered, and;
c. Threat of impact to water-quality is prevented.

7.4.2 Applicators will always avoid applications of pesticides that directly contact water, unless the
pesticide is registered under Federal and Californialaw for aguatic use.

7.4.3 Pesticides that are not approved for aquatic use will not be applied to areas immediately adjacent to
water bodies where through drift, drainage, or erosion, there is a reasonable possibility of a pesticide
being transported into surface water.

7.4.4 Discharges of pollutants from the use of aquatic pesticides to the waters of the United States require
coverage under a NPDES permit. Those City employees or appropriately licensed contractors employed
by the City who apply pesticides directly to waters of the United States will obtain a NPDES permit from
the Cdifornia State Water Quality Resources Control Board Region 2, prior to making any pesticide
applications.

7.5 Best Management Practices (BM Ps)

7.5.1 This section includes additional BMPs and control measures not discussed above to protect water
quality. These BMPs were previously incorporated into the City of Alameda’'s Best Management
Practices for Pesticides, Herbicides and Fertilizers Usage, utilized by Public Works, Recreation & Parks,
Housing Authority and the Golf Complex. An IPM process assists in the determination of whether or not
apesticide application is necessary.

1. Follow all federal, state, and local laws and regulations governing the use, storage, and disposal of
pesticides and training of pest control advisors and applicators.

2. Use the most effective, least toxic pesticides that will do the job, provided there is a choice. The agency
will take into consideration the LDso, overal risk to the applicator, and impact to the environment
(chronic and acute effects).

3. Apply pesticides at the appropriate time to maximize their effectiveness and minimize the likelihood of
discharging pesticides in stormwater runoff. Avoid application of pesticides if rain is expected (this does
not apply to the use of pre- emergent herbicide applications when required by the label for optimal
results.)

4. Employ techniques to minimize off-target application (i.e. spray drift) of pesticides, including
consideration of alternative application techniques. For example, when spraying is required, increase drop
size, lower application pressure, use surfactants and adjuvants, use wick application, etc.

5. Apply pesticides only when wind speeds are low.

6. Mix and apply only as much material as is necessary for treatment. Calibrate application egquipment
prior to and during use to ensure desired application rate.

7. Do not mix or load pesticides in application equipment adjacent to a storm drain inlet, culvert, or
watercourse.

8. Properly inspect applicator equipment to prevent accidental pesticide leaks, spills and hazards to
applicators and the environment.

9. Meet local fire department and Alameda County Agricultural Commissioner storage requirements for
pesticide products. Provide secondary containment for liquids if required.

10. Prepare spill kits, store the kits near pesticides, and train employees to use them.

11. Store pesticides and other chemicals indoors in a locked and posted storage unit, as per Cdifornia
Code of Regulations.

12. Store pesticides in labeled containers, as per California Code of Regulations.

13. Rinse empty pesticide/herbicide containers, and empty in the spray, as per California Code of
Regulations.
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14. Dispose of triple-rinsed empty pesticide containers according to recommendations of the Alameda
County Agricultural Commissioner and the manufacturer.

15. Try to find a qualified user for any unwanted pesticides, or return to the manufacturer if unopened. If
disposal is required, contact Alameda County’s Household Hazard Waste Collection Program at (510)
670-6460 between 8:30 AM and 5:00 pMm., Monday through Friday, to make appropriate disposal
arrangements, or to recycle the material.

16. If changing pesticides or cleaning spray tanks, use tank rinse water as the product, over a targeted area
within the application site.

17. Irrigate slowly to prevent runoff, and do not over-water.
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City of Alameda Contractor Verification Form

Implementation of City of Alameda I ntegrated Pest Management Policy

The City of Alameda (City) is mandated to:
(& Minimizeitsreliance on pesticides that threaten water quality, and
(b) Require the effective use of Integrated Pest Management (IPM) in al municipa operations and
on al municipal property.

To ensure compliance with this mandate, all City operations need to verifiably implement the practices
and policies described in the City’s IPM Policy adopted June 15, 2010. A copy of this IPM Policy is
included with this form. The implementation of the IPM Policy is applicable to al municipal contractors
that provide landscaping, structural pest control, or other pest management services in support of City
operations and/or on municipal property.

The undersigning parties acknowledge that all elements of the City’s IPM Policy will be implemented
throughout the period of contractual services provided to City operations and on municipal property.
Specific actions to document this performance shall include:

a Pest Management Contractor shall provide to City project manager for pre-approval the Pest
Management Considerations Checklist.

a Pest Management Contractor shall avoid the use of the following pesticides that threaten water
quality, human health and the environment:

(0]

o
o

(0]

Acute Toxicity Category | chemicals as identified by the Environmental Protection
Agency (EPA)

Organophosphate pesticides (e.g., those containing Diazinon, chlorpyrifos or malathion)
Pyrethroids (bifenthrin, cyfluthrin, beta-cyfluthrin, cypermethrin, deltamethrin,
esfenvalerate, lambda-cyhaothrin, permethrin, and tralomethrin), carbamates (e.g.,
carbaryl), and fipronil

Copper-based pesticides unless their use is judicious, other approaches and techniques
have been considered and the threat of impact to water quality is prevented.

a Pest Management Contractor shall provide to the City’s project manager an annua Report of all
pesticide usage in support of City operations including product name and manufacturer, active
ingredient(s), target pest(s), the total amounts used and reasons for any increase in use of any
pesticide.

a If the Contractor’s on-site personnel are currently IPM certified through either the EcoWise or
GreenPro programs, or through another program, the contractor shall provide written evidence of
any certifications to the City’s project manager.

City Departmental Representative Contractor Representative
Print Name Print Name
Date Date

City Department City Contractor
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City of Alameda Pest Management Contractor Checklist:
Pest Management Options Considerations

Contractor will consider the City IPM Policy’s hierarchy of options or alternatives listed below,
in the following order before recommending the use of or applying any pesticide on City
property. Please provide a written explanation in each section below of why the specific pest
management option is not appropriate:

(1) No contrals (e.g. tolerating the pest infestation, use of resistant plant varieties or allowing normal life
cycle of weeds)

Comment:

(2) Physical or mechanical controls (e.g. hand labor, mowing, exclusion)

Comment:

(3) Cultura controls (e.g. mulching, disking, aternative vegetation), good housekeeping (e.g. cleaning
desk areq)

Comment:

(4) Biological controls (e.g., natural enemies or predators)

Comment:

(5) Reduced-risk chemical controls (e.g., soaps or 0ils)

Comment:

(6) Other chemical controls

Comment:

Contractor Representative

Print Name Date

City Contractor
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EXHIBIT G

LANDSCAPE SITE A, PHASE 1
LANDSCAPE AREAS
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KEYNOTES CORONADO AVENUE
1 = : LEGEND GRAPHIC SCALE
@ CURB AND GUTTER, SEE DETAIL 1/11.01 SCALE: 17 = 40 E
VERTICAL CURB, SEE DETAIL 2/11.01 NEW AC PAVEMENT, SEE NOTE 6. 40 0 20 80
FLUSH CURB, SEE DETAIL 3/11.01 NOTES CONCRETE SIDEWALK, SEE NOTE 6.
CONCRETE BUS PAD, SEE NOTE 6.
CURB RAMP, SEE DETAIL 1/11.02 1. CURVE TABLE AND LINE TABLE PROVIDES FACE OF CURB INFORMATION. FOR LINE BIORETENTION AREAS. SEE NOTE 6
DRIVEWAY, CITY STANDARD, SEE DETAILS 3/11.02 AND 5/11.07 AND CURVE TABLES, SEE SHEET 3.05. ' .

EXISTING SITE DEMOLITION PER "ALAMEDA POINT PHASE 1 DEMOLITION AND SITE LEVELING PLANS”
PREPARED BY BKF ENGINEERS.

REFER TO SHEETS 7.01-7.03 FOR STORMWATER MANAGMENT PLAN AND BIORETENTION AREA
DETAILS.

REFER TO TRAFFIC SIGNAL PLAN SHEET 13.01 FOR ALL TRAFFIC SIGNAL POLE INFORMATION.
PROTECT ALL EXISTING FENCES, STRUCTURES, UNDERGROUND UTILITIES (STORM DRAIN, SANITARY

LANDSCAPE AREA, SEE LANDSCAPE PLANS

BIKE/PARKING PAVEMENT, SEE NOTE 6.
ASPHALT CONCRETE SIDEWALK (2"AC/6"AB),
SEE NOTE 6.

PERVIOUS AC SIDEWALK, SEE NOTE 6.

NON—STANDARD FLUSH DRIVEWAY, SEE DETAIL 2/11.02
CURB TRANSITION, 0" TO 6”

AC BERM, SEE DETAIL 2/11.04

STREET LIGHT, SEE STREET LIGHTING PLANS

B

o NN

88008080000

SEWER, WATER, GAS & ELECTRIC) UNLESS DESCRIBED AS "TO BE ABANDONED” PER DEMOLITION '
FUTURE BUS STOP LOCATION, SEE DETAIL 1/11.04 AND SITE LEVELING PLANS OR GTHERWISE NOTED ON PLANS. L0 AC FILL (MIN 0.2' THICK)
6. REFER TO SHEETS 2.01-2.03 FOR TYPICAL STREET SECTIONS AND PAVING SECTIONS. /) WEDGE CUT
CHANNEL DRAIN, SEE DETAIL 4/11.06 7. REFER TO SHEETS 8.01-8.02 FOR SIGNAGE AND STRIPING. BIRZZ AC PLUG, SEE DETAIL 4/11.04
SPILL GUTTER, SEE DETAIL 8,11.01 8. ggﬁsl;sgcﬁlgﬂom AND PAVING SECTION TO BE VERIFIED WITH AC TRANSIT PRIOR TO REMOVE EXISTING PCC PAVING AND REPLACE
‘ EEEET] Wi w. ATLANTIC PAVING SECTION.
@ BIORETENTION CURB WITH GUTTER TRANSITION, SEE DETAIL 6/11.01 9. FOR STREET BARRIER LOCATIONS, SEE SHEETS 9.01-9.03, . -
' % TRUNCATED DOMES, SEE DETAIL 4/11.01
10. FOR BOLLARD LOCATIONS AND DETAILS, SEE LANDSCAPE DRAWINGS. § ;
@ CITY SURVEY MONUMENT, SEE DETAIL 1/11.07 11. FOR ADDITIONAL INFORMATION NOT SHOWN ON THESE SHEETS, SEE LANDSCAPE DRAWINGS. STREETLIGHT, SEE SHEETS SL1-SL7
SEE SHEET 2.04 FOR LOCATION 12. SEE LANDSCAPE PLANS FOR PAVEMENT/FINISH. . N ~
DRIVEWAY, SEE DETAIL 5/11.02
(porpmp, 558 JEL S _/o\ A A (B ' Somen SONcrere (aus smosTone ) /3
LIGHT WOW-QUT, SEE DETALL 9,/11.01 A — —~ U - ‘
( — ( ) "™ ™ SEE IRRIGATION PLANS.
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PLOTTED BY:

These Record Documents have been prepared
based on information provided by others. BKF
Engineers has not verified the accuracy and/or
completeness of this information and shall not be
responsible for any errors or omissions that may
be incorporated herein as a result.
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BKF Engineers

@ CORONADO AVENUE

SCALE: 1" = 40’

40 0 40 80

Date Revisions

ALAMEDA POINT SITE A - PHASE 1

10/12/18 | REVISION 1

08—-26-19

BACKBONE INFRASTRUCTURE IMPROVEMENTS Sheet Number:

12,/03/18 | REVISION 2

1/2/18 REVISION 3 (REV2)

1646 N. CALIFORNIA BLVD
l‘ SUITE 400
1 WALNUT CREEK, CA 94596
] PHONE 925/940-2200
FAX 925/940-2299

HORIZONTAL CONTROL AND PAVING PLAN 3.02

2/4/19 | REV3

PP §

DRAWING NAME: \\BKF—WC\vol4\2014\145170_Alameda_Pt_Mixed_Use\ENG\_BACKBONE\PHASE 01\SHEETS\301_APA1PRHZ.dwg

PLOT DATE:

ENGINEERS | SURVEYORS | PLANNERS
oo Tesie — - CORONADO AVENUE
Date 1/18/17 |Scale AS SHOWN|Job No. 20145170 RGN EAREMAN PR GG = PRAMMRLL, Coss NIRRTl o
08/26/2019 Design WC Drawn WC Approved CM CITY OF ALAMEDA ALAMEDA COUNTY CALIFORNIA
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FLUSH CURB, SEE DETAIL 3/11.01 CONCRETE BUS PAD, SEE NOTE 6. 1. CURVE TABLE AND LINE TABLE PROVIDES FACE OF CURB INFORMATION. FOR LINE
@ / . AND CURVE TABLES, SEE SHEET 3.05.
(4) CURB RAMP, SEE DETAIL 1/11.02 BIORETENTION AREAS, SEE NOTE 6. 2. EXSTING SITE DEMOLITION PER "ALAMEDA POINT PHASE 1 DEMOLITION AND SITE LEVELING PLANS®
_ ' A APE AREA, ANDSCAPE PLA PREPARED BY BKF ENGINEERS.
(5) DRIVEWAY, CITY STANDARD, SEE DETAILS 3/11.02 AND 5/11.07 [ ] LANDSCAPE AREA, SEE LANDSCAPE PLANS 3 REFER 0 SHEELS 7012705 FOR STORMWATER MANAGMENT PLAN AND BIORETENTION AREA
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I. PROJECT SETTING

. Project Description and Information Summary

Existing Site

The existing site (formerly Fleet Industrial Supply Center (FISC)) is bordered by Stargell
Avenue at the south, Mariner Square Loop at the east, existing Coast Guard Housing at
the west and the Oakland Estuary at the north (Figure 1). At the north the site is
generally at elevation 1.5-2.5 adjacent to existing Warehouses 1 and 2. The south
elevation is approximately elevation 8.5 at the intersection of Stargell and Fifth Street.

The site receives approximately 19 inches of annual rainfall. The existing site consists of
two Naval Air Station support warehouses building 4 and 5 surrounded by pavement and
native material stockpiled. The site is roughly 0% impervious and 100% pervious
(Figure 2). The proposed site will be 96% impervious.

The existing FISC site drains to the north through existing storm drain infrastructure and
discharges directly to the Oakland Estuary through an existing outfall to remain. The
outfall consists of a weir structure in the Pond connecting to flap gate structure via twin
48-inch siphon pipes; a 72-inch pipe connecting the flap gate to a headwall; and a sheet
pile open channel that drains to the estuary.

Project Description

Some of the proposed Backbone Improvements (BBI) includes the following:

Proposed streets — Mitchell Ave, Fifth Street

Widened existing streets — Stargell Avenue and Mariner Square Loop
Utilities — Storm drain, sewer, water and joint trench

Traffic signals

Bioretention areas

Planting areas

Street lights

b SN s R B

The new backbone infrastructure is approximately 4,400 miles of roadways/utilities or
7.0 acres. The former Alameda Naval Station known as Fleet Industrial Supply Center
consist of mainly impervious surfaces (paved roads and buildings); however, all
improvements will be removed or demolished per the demolition and leveling
construction activities that will be take place per the Alameda Landing contract drawings
titled, “Phase 1 Demolition and Site Leveling”, prepared by BKF engineers, dated
2/2/2012. As a result of the demolition activities the site will be pervious and leveled.
Since we are creating more than 10,000 sf of impervious surface the project is subject to
the treatment and flow components referenced in the NPDES permit.

4|Page
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B. Opportunities and Constraints of Storm Water Management

The Storm Water Management Plan shows the grading and drainage patterns of the BBI,
and the methods proposed to remove suspended solids and pollutants from storm water
runoff. Treatment of all runoff from the project area is required according to current
stormwater C.3 requirements. Storm water treatment requirements are met by
implementing bioretention areas throughout the site to treat the proposed improvements.

Opportunities:

The new backbone roads conform to the existing terrain of the site. The public storm
drain improvements which will collect the runoff after treatment in roadside bioretention
areas and discharge to the existing Oakland Estuary outfall. During non-treatment storm
events, runoff will bypass bioretention areas by entering a curb inlet which has a 2” lip at
the throat. (See Figure 6)

The proposed BBI connects a series of roadside bioretention areas and generally
maintains the existing hydrology of the site by directing runoff to the existing Oakland
estuary outfall (Figure 3). Sidewalks separated from new street by landscape will bypass
bioretention areas as they are self treating.

Mariner Square Loop (MSL) is an existing public street in existing public street right-of-
way. The Alameda Landing Project is conditioned to improve the public street.
Required improvements include the addition of a sidewalk, widening to accommodate
bicycle lanes and left turn pockets, and resurfacing/reconstruction to restore its structural
integrity. Since MSL is an existing street to which no new traffic lanes are being added,
the proposed improvements do not constitute a “Road Project”, as defined in section
C.3.b.1i.(4) of the MRP, and do not trigger the need for storm water treatment

Constraints:

Infiltration of storm water into the site soils may not be feasible due to low permeability
rates reported by the Geotechnical Engineer.

Bioretention areas or Integrated Management Practices (IMPs) with engineered soil are

sized to accept stormwater from existing and proposed areas at the bottom of each of the
Drainage Management Areas (DMAs).

II. Measures to Limit Imperviousness
A. Pervious Site Improvements

e Roadside Bioretention areas and landscape strips.

5|Page
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e Sidewalks which drain directly to landscape strips.
e Landscape strips which drain directly to bioretention areas.

B. Drainage as a Design Element

e The linear green pedestrian plaza along Fifth Street at the northwesterly portion of the
site will integrate Bioretention Areas and meandering paths. Landscape areas drain
directly to bioretention areas and are counted as self treating.

» Bioretention Areas treat stormwater by allowing stormwater infiltrate through engineered
soil. A perforated pipe collects and conveys the treated subsurface stormwater to outfalls
with energy dissipation or storm drain catch basins which drain to the existing watershed.

C. Minimizing Volume of Runoff

¢ Bioretention areas have been designed and sized per the combination of flow and volume
designed criteria indicated on the C.3 Stormwater Technical Guidance handbook.

II1. Selection and Primarv Design of Storm Water Treatment BMP’s

Impervious areas are separated into 43 DMAs. The stormwater runoff from each DMA
drains to specific IMPs.

Since the project discharges directly to the Oakland estuary hydrograph modification is not
required. Although, the new impervious area has increased, the project’s offsite discharge
over time does not alter the precondition stormwater peak discharges; therefore, hydrograph
modifications do not need to be implemented. Regardless the IMP’s were designed for flow
control and treatment.

A. General Bioretention Area Characteristics

The bioretention areas are designed to meet the C.3 Stormwater Technical Guidance
(Version 3.0) combination of flow and volume design criteria. The bioretention areas are
sized such that bioretention area soil mix surface area (not including side slopes) meet the
minimum area needed to allow 6 inches of ponding depth for the calculated stormwater
inflow volume. The following calculations show a minimum area required to allow for
approximately 6” of ponding. The proposed bioretention areas will meet or exceed the
calculated required areas as shown in (Figure 4A).

The depth of the surface ponding area is sized so that the ponding area functions to retain
water prior to it entering the soil at a minimum 5 inches per hour required by MRP
provision C.3.c(2)(b)(vi). See (Figure 4A). Provision C.3.d of the MRP specifies that
treatment measures that use a combination of flow and volume capacity shall be sized to

6|Page
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treat at least 80 percent of the total runoff over the life of the project, using local rainfall.
A sizing summary of each bioretention area can be found in (Figure 4B).

As an example, the square footage calculation and volume required for the b1oretent10n
treatment area of DMA #13.1 is shown in the following steps.

a. Determine Total C*A (sf)
For Pervious area use C=0.10
For Impervious area use C=0.70
Total C*A = (0.7 * 1,412) + (0.1 *800) = 1,068

b. Determine C composite
Total C*A / Total area = 1,068/2,212 = 0.48

c. Calculate Unit Basin Storage Volume
This number is calculated using Table 5-2 “Unit Basin Storage Volumes in Inches
for 80 Percent Capture Using 48-hour Drawdowns”.
Since the project is located in the city of Alameda the corresponding location is
Oakland. Using the C composite obtained from step b interpolate values from
table 5-2 to obtain the unit basin storage volume in inches.

(Composite Runoff coefficient, Unit basin storage volume)

Since the composite C is 0.48 it falls between these two values (0.25, 0.17) and
(0.50, 0.34). After interpolating our adjusted Unit Basin Storage volume is 0.33

(0.34-.17) / (0.5-.25) = 0.68
0.68 * (0.50-0.48) = 0.136
0.34-.136 = 0.33

d. Calculate Project Mean Annual Precipitation (in)
Alameda’s Annual Precipitation is 19 inches.
Value is obtained from The Alameda County Flood Control and Water
Conservation District Attachment-6 titled “Mean Annual Precipitation”.

Unit basin Storage Volume * (Alameda Annual Mean Precipitation/Oakland
Airport - value obtained from table 5-2)

0.33 * (19/18.35) = 0.34 inches
e. Calculate I (in)
Project Mean Annual Precipitation / C composite

0.34/0.48 = 0.70 inches

f. Calculate the Duration, T (hr)
I (in) / 0.2 (in/hr)

~1

a~

e}
J

€
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0.70/0.2=3.52 hr

Estimate Bioretention Treatment Area

A preliminary estimate of bioretention area is estimated. The estimated area used
in combination with the infiltration rate and storm duration to calculate the
required treatment volume (see step 1.).

s

31.87 SF is assumed.

h. Compute Total V inflow (cf)
(Total C*A) * (I) =(1,068 * 0.70) / 12 = 62.69 cf
12

1. Calculate Volume Treated (cf)
Bioretention Treatment Area * Duration T * Infiltration constant

Infiltration constant is 5 in/hr => 0.42 ft/hr
31.87sf*3.52 hr * 0.416 ft/hr = 46.75 cf

J. Calculate the Stored Volume (cf)
Total Volume Inflow - Volume treated
62.69 cf—46.75 ¢cf=15.94 cf

k. Calculate Required Ponding Depth (ft)
Stored Volume/ Bioretention Treatment Area

15.94 c¢f/31.87 sf=0.50 ft => 6” required ponding depth

Each bioretention area was designed with the following characteristics:

e Ponding depth is 6 inches minimum. Overflow catch basin shall be 6” from flow line.

e Vegetation selected for viability and to minimize need for fertilizers and pesticides in
well-drained soil.

e 187 of engineered biotreatment soil mix per County of Alameda specs. Treatment
soil infiltrates at 5 inches per hour.

e [27 class II permeable rock per Caltrans specifications in which perforated pipe is
installed.

e 07 Perforated-pipe subdrain connected to storm drainage system.

o Sides of Bioretention Areas can be retained with Vertical/Slotted Curbs or Side slopes
that do not exceed 3:1.

e Sloped cobbles for energy dissipation at 18” curb cut inlets will be installed.

e Waterproof liner to be installed at bottom and extend 7 inches up the side of the class
IT permeable layer.

e Tributary areas which drain to bioretention areas do not exceed 2 acres.
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* The project will install purple pipe systems to irrigate the landscaping and
bioretention areas. The purple pipe system will be connected to the domestic water
system until EBMUD extends recycled water service to the area.

B. Specific descriptions of each DMA and IMP are as follows:

A summary of all proposed, impervious/pervious surface area has been listed in (Figure

4B).

DMA 1-6, 14.1, 14, 16-17, 38: Includes drainage from the east half of Fifth Street
Road from centerline to flowline. Runoff from these areas discharge into their

respective IMP areas which consist of bioretention areas located at low spots. See
Figure 4A.

DMA 7-13.1, 15, 18-19, 40: Includes drainage from the west half of Fifth Street
Road from centerline to flowline. Runoff from these areas discharge into their

respective IMP areas which consist of bioretention areas located at low spots. See
Figure 4A.

DMA 20-23, 34-37: Includes drainage from the south half of Mitchell Avenue from
centerline to flowline. Runoff from these areas discharge into their respective IMP
areas which consist of bioretention areas located at low spots. See Figure 4A.

DMA 24-33, 39: Includes drainage from the north half of Mitchell Avenue from
centerline to flowline. Runoff from these areas discharge into their respective IMP
areas which consist of bioretention areas located at low spots. See Figure 4A.

DMA 41-42: Landscape areas within the “linear green” drain directly to bioretention
areas and are counted as self-treating.

For road projects, sidewalks which drain directly to vegetated areas are specifically excluded
from Provisions C.3.b.ii.(4)(a)-(c). The sidewalk and vegetated areas are not hydrologically
separated from the gutter flow therefore these areas are treated the bioretention areas using a
factor of 0.1.

IV. Source Control Measures

The following activities occur in areas designated for improvements have potential to allow
pollutants to enter runoff:

Landscape maintenance

Street sweeping

Construction/demolition of existing buildings
Grading

9|Page
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implemented as described in the Alameda County Integrated Management Practice

Summary.

Table 1. Sources and Source Control BMP’s

Potential Source

Permanent BMP’s

Operational BMP’s

On-site Storm Drain
Inlets

Mark all inlets with the words “No
Dumping! Flows to Creek” or similar

L

Maintain and periodically repaint or
replace inlet markings.

Landscape/outdoor e  Landscaping will be designed to minimize e  Landscaping to be maintained using
pesticide and fertilizer required irrigation and runoff, to promote minimum or no pesticides.
use. surface infiltration, and to minimize the use

of fertilizers and pesticides that can
contribute to storm water pollution.
Plantings for IMP’s will be selected to be
appropriate to anticipated soil and moisture
conditions.

Where possible, pest-resistant plants will be
selected, especially for locations adjacent to
hardscape.

Plants will be selected appropriate to site
soils, slopes, climate, sun, wind, rain, land
use, air movement, ecological consistency,
and plant interactions.

Person or contractor responsible for
landscape maintenance to use IPM
principles.

Plazas and sidewalks
Facility Cleaning

Construction and
Demolition of Buildings

Potential sources shall be swept
regularly to prevent the accumulation
of litter and debris. Debris from
pressure washing shall be collected to
prevent entry into the storm drain
system. Wash water containing any
cleaning agent or degreaser shall be
collected and discharged to the sanitary
sewer and not discharged to a storm
drain.

V. Permitting and Code Compliance Issues

There are no known conflicts between the proposed Storm Water Management Plan and
Alameda County ordinances or policies. Any conflicts found will be resolved through the
design review process or during subsequent permitting.
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V1. Construction Plan C.3 Checklist

Table 1. Construction Plan C.3. Checklist

Storm Water

BMP Description

Improvement Plan Sheet

Management Plan Number
Reference

DMA Bioretention Areas — Detains

(1-42) runoff in a surface reservoir,

filters it through plant roots and a
biologically active soil mix, and
then infiltrates it into the ground.

Self Treating Areas

(43 to 47)

Landscape areas

VII. Owner’s Certification

The selection, sizing, and preliminary design of treatment BMP’s and other control
measures in the plan meet the requirements of Regional Water Quality Control Board

Order R2-2003-0022

I1|Page
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FIGURE 1 - VICINITY MAP
ALAMEDA LANDING BACKBONE INFRASTRUCTURE
CITY OF ALAMEDA
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CITY OF ALAMEDA

FIGURE 4B - STORMWATER TREATMENT TABLE
ALAMEDA LANDING BACKBONE INFRASTRUCTURE

Unit Basin .
4 w
DMA# | TOTAL (SF) ?EF}\;L?US ]MPE(FQE;OUS EEISOF;';;TCE\TIESS TOt&lF?*A Ccomposite | .25-5 | 05-75 | .75-1 33;?5‘: .AP;?\J:: It F?:t.ciz. I {inch) D”r?:ro)n' T Bil\grlg'l;n:t::m Total (\éFi?ﬂow Y;I:tne.lj Stc[’éi? ¥ RZZ‘;itrﬁd
(Table 5-2) (inches) Area (CF)

il 11045 1663 9382 1663 6733.7 0.61 0.41 0.41 0.40 0.41 0.42 0.70 3.48 200.33 390.91 290.75 100.16 0.50
2 5578 305 5273 305 37216 0.67 0.45 0.45 0.44 0.45 0.46 0.69 3.47 110.60 215.14 159.84 55.30 0.50
3 8405 295 8110 295 5706.5 0.68 0.46 0.45 0.45 0.45 0.47 0.69 3.47 169.56 329.63 244.86 84.77 0.50
4 6768 355 6413 355 4524.6 0.67 0.45 0.45 0.44 0.45 0.46 0.69 3.47 134.46 261.54 194.31 67.23 0.50
5 5060 387 4673 387 3309.8 0.65 0.44 0.44 0.43 0.44 0.45 0.69 3.47 98.39 191.51 142.32 49,19 0.50
6 13830 0 13830 680 9681.0 0.70 0.48 0.47 0.47 0.47 0.48 0.69 3.46 287.56 558.48 414.71 143.76 0.50
7 9729 2399 7330 178 5370.9 0.55 0.38 037 0.37 0.37 0.39 0.70 3.50 159.94 313.38 233.31 80.07 0.50
8 4081 1293 2788 116 2080.9 0.51 0.35 0.35 0.34 0.35 0.36 0.70 3.52 62.05 121.96 90.91 31.04 0.50
9 6205 814 5391 149 3855.1 0.62 0.42 0.42 0.41 0.42 0.43 0.70 3.48 114.67 223.60 166.27 57.33 0.50
10 6171 647 5524 142 39315 0.64 0.43 0.43 0.42 0.43 0.44 0.70 3.48 116.90 227.76 169.31 58.45 0.50
11 4125 734 3391 130 2447.1 0.59 0.40 0.40 0.39 0.40 0.41 0.70 3.49 72.83 142.25 105.84 36.41 0.50

12.1 4440 1953 2487 156 1936.2 0.44 0.30 0.30 0.29 0.30 0.31 0.70 3.52 57.76 113.60 84.72 28.88 0.50
12 5139 1504 3635 151 2694.9 0.52 0.36 0.36 0.35 0.36 0.37 0.70 3.51 80.32 157.69 117.49 40.19 0.50
13 9986 4333 5653 164 4390.4 0.44 0.30 0.30 0.29 0.30 0.31 0.70 3.52 130.97 257.60 192.11 65.49 0.50

13.1 2212 800 1412 105 1068.4 0.48 0.33 0.33 0.32 0.33 0.34 0.70 3.52 31.87 62.69 46.75 15.94 0.50
14 3500 0 3500 982 2450.0 0.70 0.48 0.47 0.47 0.47 0.48 0.69 3.46 72.77 141.34 104.95 36.38 0.50

14.1 3820 101 3719 85 26134 0.68 0.47 0.46 0.46 0.46 0.47 0.69 3.46 77.65 150.91 112.09 38.82 0.50
15 5082 1107 3975 146 2893.2 0.57 0.39 0.38 0.38 0.38 0.40 0.70 3.50 86.12 168.54 125.41 43.13 0.50
16 3808 458 3350 458 2390.8 0.63 0.43 0.42 0.42 0.42 0.44 0.70 3.48 71.19 138.60 103.17 35.43 0.50
17 4730 0 4730 150 3311.0 0.70 0.48 0.47 0.47 0.47 0.48 0.69 3.46 98.35 191.00 141.84 49.17 0.50
18 5261 1679 3582 150 2675.3 0.51 0.35 0.35 0.34 0.35 0.36 0.70 3.52 79.77 156.82 116.90 39.91 0.50
19 5380 1057 4323 96 3131.8 0.58 0.40 0.39 0.39 0.39 0.41 0.70 3.49 93.18 182.23 135.55 46.68 0.50
20 4129 484 3645 80 2599.9 0.63 0.43 0.42 0.42 0.42 0.44 0.70 3.48 77.32 150.70 112.04 38.66 0.50
21 6167 812 5355 127 3829.7 0.62 0.42 0.42 0.41 0.42 0.43 0.70 3.48 113.91 222.13 165.17 56.95 0.50
22 7008 1784 5224 115 3835.2 0.55 0.37 037 0.36 0.37 0.38 0.70 3.50 114.23 223.88 166.70 57.18 0.50
23 7173 2235 4938 115 3680.1 0.51 0.35 0.35 0.34 0.35 0.36 0.70 3.52 109.72 215.60 160.70 54.90 0.50
24 5967 751 5216 120 3726.3 0.62 0.42 0.42 0.41 0.42 0.43 0.70 3.48 110.83 216.07 160.66 55.41 0.50
25 1778 198 1580 34 1125.8 0.63 0.43 0.43 0.42 0.43 0.44 0.70 3.48 33.48 65.24 48.50 16.74 0.50
26 7022 1792 5230 117 3840.2 0.55 0.37 0.37 0.36 0.37 0.38 0.70 3.50 114.38 224.18 166.93 57.26 0.50
27 5583 1743 3840 88 2862.3 0.51 0.35 0.35 0.34 0.35 0.36 0.70 3.52 85.34 167.70 125.00 42.70 0.50
28 3605 631 2974 75 2144.9 0.59 0.40 0.40 0.39 0.40 0.41 0.70 3.49 63.83 124.67 92.75 31.92 0.50
29 3238 0 3238 70 2266.6 0.70 0.48 0.47 0.47 0.47 0.48 0.69 3.46 67.33 130.76 97.10 33.66 0.50
30 5327 0 5327 130 3728.9 0.70 0.48 0.47 0.47 0.47 0.48 0.69 3.46 110.76 215.11 159.74 55.37 0.50
31 3548 0 3548 95 2483.6 0.70 0.48 0.47 0.47 0.47 0.48 0.69 3.46 73.77 143.27 106.39 36.88 0.50
32 3050 0 3050 95 2135.0 0.70 0.48 0.47 0.47 0.47 0.48 0.69 3.46 63.42 123.16 91.46 31.71 0.50
33 5180 0 5180 130 3626.0 0.70 0.48 0.47 0.47 0.47 0.48 0.69 3.46 107.70 209.18 155.33 53.85 0.50
34 4832 1327 3505 79 2586.2 0.54 0.36 0.36 0.35 0.36 0.38 0.70 3.51 77.05 151.16 112.59 38.57 0.50
35 4533 1473 3060 70 2289.3 0.51 0.34 0.34 0.33 0.34 0.36 0.70 3.52 68.27 134.24 100.09 34.16 0.50
36 4421 1331 3090 69 2296.1 0.52 0.35 0.35 0.34 0.35 0.36 0.70 3.51 68.44 134.43 100.18 34.25 0.50
37 4132 1504 2628 79 1990.0 0.48 0.33 0.33 0.32 0.33 0.34 0.70 3.52 59.36 116.76 87.07 29.69 0.50
38 4385 0 4385 115 3069.5 0.70 0.48 0.47 0.47 0.47 0.48 0.69 3.46 91.17 177.07 131.49 45.58 0.50
39 3285 1046 2239 64 1671.9 0.51 0.35 0.35 0.34 0.35 0.36 0.70 3.52 49.85 98.00 73.05 24.94 0.50
40 8442 4159 4283 124 3414.0 0.40 0.27 0.28 0.26 0.27 0.28 0.70 3.52 101.84 200.31 149.39 50.92 0.50
41 3980 3980 0 SELF - TREATING
42 3464 3464 0 SELF - TREATING

SAMPLE CALCULATION
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Mr. Bill Kennedy

Catellus Alameda Landing Development, LLC
66 Franklin Street, Suite 200

Oakland, California 94607

Subject:  Geotechnical Consultation
Alameda Landing Backbone Infrastructure
Alameda, California

Dear Mr. Kennedy:

This letter presents updated recommendations for the design and construction of the proposed backbone
infrastructure (Backbone) improvements at the Alameda Landing Redevelopment project site. We
understand that the Backbone improvements consist of extending Mitchell Avenue to the east, 5 Street
to the north through the site, and re-constructing and widening Mariners Square Loop. The approximate
locations of the proposed Backbone improvements are shown on Figure 1. We recently completed a
geotechnical investigation of Mariners Square Loop, and presented the results of our investigation,
conclusions and recommendations in our report titled Geotechnical Evaluation Mariner Square Loop
Improvements, Alameda Landing, Alameda, California, dated 5 July 2012. In addition we have recently
completed supplemental subsurface investigations for the planned retail center and residential
developments. The approximate locations of the available borings and Cone Penetration Tests (CPTs)
performed at the site are shown on Figure 2.

Preliminary recommendations were presented in a report prepared by Treadwell & Rollo Inc. titled
Preliminary Geotechnical Investigation Report Alameda Landing, Alameda California, dated 21 June 2007.
This letter presents updated recommendations for the Backbone improvements considering the results of
the recently completed additional field and laboratory testing completed as part of the more recent
geotechnical investigations at the site.

1.0 SUBSURFACE CONDITIONS

Available subsurface data indicate the site is blanketed by 4.5 to 23 feet of fill. The fill generally consists
of loose to medium dense clayey sand and sand with varying amounts of gravel, and expansive very soft
to soft clay and silt. The fill is underlain by about 15 to over 90 feet of weak, compressible Bay Mud.

The upper several feet of Bay Mud is generally medium-stiff to stiff, presumably from past desiccation.
Layers of loose to medium dense sand have been encountered within the Bay Mud deposit. The
approximate thickness of the Bay Mud across the site is presented on Figure 2. The Bay Mud is underlain
by Older Marine deposits generally consisting of medium dense to very dense sand with varying amounts
of silt and clay, and stiff to very stiff clay interbedded with thin discontinuous silty sand layers to the
maximum depth explored [156.0 feet below the existing ground surface (bgs), Elevation -153 feet].

The groundwater level was previously measured in the borings between 2.5 and 12.5 feet bgs, and pore
pressure dissipation tests performed indicate that the phreatic surface at the time of the tests ranged
from approximately 5 to 11.5 feet bgs. These depths correspond to elevations ranging from about 3.5
and -3.0 feet. Groundwater was encountered in the borings during our supplemental investigations at
depths ranging from of 4.5 to 4.75 feet bgs (Elevations 0.5 to -1,2 Feet). Groundwater levels are
expected to fluctuate seasonally and with the tides in the nearby channel.

555 MONTGOMERY STREET, SUITE 1300 SAN FRANCISCO CALIFORNIA 94111 T 415 955 5200 F 415 955 5201 www.treadwellrolio.com
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2.0 CONCLUSIONS

The primary geotechnical issues that should be addressed during design are: 1) settlement behavior of
new roadways and utilities as the Bay Mud consolidates under the weight of existing and new fill,

2) variable thickness of the Bay Mud, 3) seismic hazards, including the potential for liquefaction-induced
settlement, 4) the presence of existing pile foundations, 5) variability and strength of the soil subgrade,
and 6) the impact of Bay Mud at shallow depths below the ground surface on site grading and installation
of foundations and utilities. Our updated conclusions and recommendations for design and construction
of the proposed improvements are presented in the following sections.

2.1 Settlement Considerations

The results of our studies indicate that the primary consolidation of the Bay Mud layer due to the existing
fill at the site is essentially complete. We estimate that the ground surface at the site left in its current
condition over the next 50 years could settle from less than ¥z inch where the Bay Mud layer is 30 feet
thick to approximately four inches where the Bay Mud layer is 90 feet thick. This settlement is primarily
due to the long term secondary compression of the Bay Mud.

Constructing new structures and/or placement of new fill at the site will begin a new cycle of
consolidation of the Bay Mud and resulting ground surface settlement. The amount and rate of
consolidation settlement depends upon: 1) the weight of any new fill and/or structural loads, 2) the
thickness of the existing fill, 3) the thickness of the Bay Mud deposit (including the dredged Bay Mud fill),
4) the degree to which desiccation has overconsolidated the upper portion of the Bay Mud deposit, and
5) the presence of sand layers within the Bay Mud deposit. These factors vary significantly across the
site making it difficult to generalize the amount of total and differential settlement expected beneath
improvements. We have estimated settlements for certain conditions and the results are discussed in the
following sections.

2.1.1 Settlement from New Fill

New fill placed at the project site will cause additional settlement due to compression of the existing fill
above the Bay Mud and consolidation of the Bay Mud layer. Settlement of the existing fill should occur
soon after placement of new fill and the magnitude of settlement is generally much less than the
settlement due to consolidation of the Bay Mud. Therefore, for the purpose of this discussion, we have
ignored the contribution of fill compression to the total settlement.

We have estimated consolidation settlements at the site considering various thicknesses of new fill and
existing Bay Mud thicknesses. The results of our settlement analyses are shown in Figures 3 through 6.
As shown in these figures the estimated rate and magnitude of settlement vary significantly. Differential
settlements due to the new fill can be estimated by using the estimated settlements in Figures 3 through
6 and the Bay mud thicknesses shown on Figure 2.

Our analyses consider the generalized conditions beneath the site, however because of the complexity of
the subsurface conditions, and because the data is from widely spaced borings and CPTs, the curves
should be considered as approximate. The magnitude of the settlement estimates, however, provides a
qualitative indication that significant ground settlement will have to be accommodated during design.
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2.1.2 Seismic Hazards

Strong shaking during an earthquake can result in ground failures such as those associated with soil
liquefaction,® lateral spreading,® and cyclic densification.> These hazards are discussed in the following
paragraphs.,

2.1.2.1 Cyclic Densification

Seismically-induced compaction or cyclic densification of non-saturated sand (sand above the
groundwater table) caused by earthquake vibrations may result in ground surface settlement. The fill
encountered above the groundwater table generally consists of mixtures of sand and clay and is relatively
thin. We conclude the granular portion of the existing fill is sufficiently dense and is relatively thin,
therefore, we conclude that the risk of cyclic densification is low and if it occurs its contribution to the
overall seismically induced-settlement will be small.

2.1.2.2 Liguefaction-Induced Settlement

A report prepared by Tejima & Associates (1989) indicated that liquefaction occurred during the 1989
Loma Prieta Earthquake in localized portions of the Coast Guard Housing (CGH) complex to the west of
the Alameda Redevelopment project. Liquefaction was also documented at the Alameda Naval Air
Station (NAS). The evidence of liquefaction consisted of ground surface cracking and the formation of
sand boils. Sand boils were observed in a landscaped area adjacent to an existing day care center and at
the location of a backfilled boring near the day care center. Medium dense fine sand was encountered
between depths of 7 and 10 feet in the boring where the sand boil was observed.

Our liquefaction analyses were performed in general accordance with the methodology presented in
NCEER and Youd et al. (2001) using data obtained from our CPTs, and laboratory testing. We considered
peak ground accelerations (PGA) of 0.36 times gravity (g*) in our liquefaction analyses. This PGA
corresponds to the 2010 CBC Design Earthquake (DE) for an Sg site classification. Based on the results of
our subsurface explorations and laboratory testing programs, we identified layers of loose to medium
dense sand with varying amounts of silt that may be susceptible to liquefaction during a strong seismic
event.

Liquefaction is a transformation of soil from a solid to a liquefied state during which saturated soil temporarily
loses strength resulting from the buildup of excess pore water pressure, especially during earthquake-induced
cyclic loading. Soil susceptible to liquefaction includes loose to medium dense sand and gravel, low-plasticity
silt, and some low-plasticity clay deposits.

Lateral spreading is a phenomenon in which surficial soil displaces along a shear zone that has formed within an
underlying liquefied layer. Upon reaching mobilization, the surficial blocks are transported downslope or in the
direction of a free face by earthquake and gravitational forces.

Cyclic densification is a phenomenon in which non-saturated, cohesionless soil is densified by earthquake
vibrations, causing ground-surface settlement.

g refers to the force of gravity. Gravity is equal to the acceleration of objects under its influence, which at the
earth’s surface is approximately 32.2 feet per second squared (ft/sec?).
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We used the method developed by Tokimatsu and Seed (1987) to estimate the amount of settlement
that can occur based on the CPT results. We estimate liquefaction-induced settlements ranging from
approximately 2/3-inch to 5-inches for DE level of ground shaking. In general, the majority of the
potentially liquefiable layers are within the existing fill and Bay Mud, or just below the Bay Mud.
Improvements and foundations bearing above these layers may lose support and settle. The liquefiable
layers encountered below the Bay Mud appear to be relatively thin and discontinuous.

Hazards associated with liquefaction of soil layers relatively close to the ground surface include formation
of sand boils, lurch cracking, and loss of bearing capacity for shallow foundations. The potential for these
phenomena to occur depends on the thickness of the liquefiable soil layer relative to the thickness of the
overlying non-liquefiable material. Ishihara (1985) developed an empirical relation that provides
approximate boundaries for liquefaction-induced surface damage for soil profiles consisting of a
liquefiable layer overlain by a liquefaction resistant, or protective, surface layer. Using the Ishihara
method, we conclude the potential exists for liquefaction-induced ground surface damage to occur at the
site when the peak ground acceleration during an earthquake exceeds 0.3g.

2.2 Subgrade Soil Characteristics

Previous Soil Resistance Tests (R-value) have been performed on numerous samples of the existing fill on
and adjacent to the site. In tests were performed on samples of the existing fill materials collected within
five feet of the existing ground surface. The R-values of the existing fill material tested range from 14 to
71. The higher R-values were obtained from samples of sandy soil near the existing Webster Tube and
are not considered representative of the general near surface soil conditions at the site.

2.3 Construction Considerations

Excavation for utilities may be difficult because of the presence of granular fill, weak Bay Mud, and a high
groundwater table. We judge excavation cuts will generally not stand vertically. Gently sloping, open
cuts and/or shoring will be required. Because of the high groundwater table, dewatering may be
required to facilitate utility installation.

In general, the material excavated from utility trenches will be wet and will require considerable drying
before it can be reused as compacted fill. Aeration and discing will likely be necessary to dry the
material. Trench spoils other than Bay Mud should be spread out on other parts of the site to allow them
to dry. From past experience, we conclude it is generally impractical to reuse Bay Mud as trench backfill
because of the significant effort required to reduce its moisture content so that compaction can be
achieved. Therefore, we recommend that excavated Bay Mud be removed from the site or processed
(dried) for use as fill in landscape areas. Moisture conditioned existing granular fill (not Bay Mud) or
imported granular material should be used to backfill utility trenches.

Grading in areas where poorly compacted fill or Bay Mud is within a few feet of the existing ground
surface is expected to be difficult. Based on our experience; repeated construction traffic on thin fill
overlying soft clay generally results in excessive deflections ("pumping”) and rutting of the ground
surface. Recommended measures for mitigating poor quality subgrade materials, and/or wet weather
construction are provided in subsequent sections of this letter.
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3.0 RECOMMENDATIONS

3.1 Subgrade Preparation and Fill Placement

Prior to grading, demolition of the former improvements on the site, particularly underground utilities will
be required. Former improvements such as pavements, underground utilities, old foundations, or other
obstructions should be removed when encountered. An exception are existing pile foundations, which
may be cut off at least five feet below: 1) finished grade (top of pavements, or slabs of grade); or 2) the
bottom of excavations for new utilities, whichever is deeper. If an excavation extends below the
groundwater during demolition activities, the portion of the resulting excavation below the groundwater
level should be filled with 34-inch crushed rock. If fine grained soil (clay or Bay Mud) is exposed at the
base of the excavation, it may be necessary to place a geotextile fabric (Mirafi 500X or equivalent) over
the base of the excavation prior to placement of the rock to prevent the rock from being pushed into the
fine grained soil. Once a firm base is established above the groundwater level, compacted fill can be
placed on the crushed rock. A layer of filter fabric, such as Mirafi 140N, should be placed between the
crushed rock and compacted fill to reduce the potential fines infiltrating into the voids between the
crushed rock particles. If sandy soil is encountered below the groundwater table it may be necessary to
wrap the crushed rock in the filter fabric to prevent “piping” of the sandy soil into the voids in the rock,
which could result in ground surface settlement.

Where existing utilities underlie areas to receive new improvements, they should be removed or
abandoned in-place by filling them with grout. The procedure for in-place abandonment of utilities
should be evaluated on a case-by-case basis, and will depend on the locations of existing utilities in
relation to the proposed improvements. However, in general, we recommend that existing utilities within
four feet of final grades be removed and the resulting excavations properly backfilled. Concrete and
asphalt generated by demolition of the existing improvements may be reused as engineered fill provided
they are broken into pieces smaller than four inches in maximum diameter with no more than 50 percent
of the particles (by dry weight) being larger than two inches and are acceptable from an environmental

standpoint. These materials should be mixed with sufficient fine-grained material to minimize the
presence of voids.

Areas to receive fill should be stripped of vegetation and organic topsoil. The stripped soil may be
stockpiled for later use as fill in landscaped areas; organic topsoil should not be used as compacted fill.
The subgrade exposed at the bottoms of the proposed building pad excavations, as well as other portions
of the site that will receive new fill or site improvements, should be scarified to a depth of at least

eight inches, moisture-conditioned to above optimum moisture content, and compacted to at least

90 percent relative compaction®. For pavement areas the upper six inches of the pavement subgrade
should be compacted to at least 95 percent relative compaction.

If areas of weak soil are encountered during subgrade preparation and/or grading is performed during

wet weather, we recommend these areas be repaired/protected using one of the subgrade repair options
presented in Section 3.2 of this report.

-v-vwvvvwwwﬂﬁw@Uﬂ@@ﬂ“ﬂﬁﬂ@@@“@@@“3:

> Relative compaction refers to the in-place dry density of soil expressed as a percentage of the maximum dry density

of the same material, as determined by the ASTM D1557-07 laboratory compaction procedure,
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In general excavated materials, with the exception of Bay Mud, can generally be reused as fill at the site.
Any imported fill placed during grading should meet the following criteria:

be non-hazardous
be free of organic matter
contain no rocks or lumps larger than three inches in greatest dimension

have a low expansion potential (defined by a liquid limit of less than 40 and Plasticity Index lower
than 12)

be non-corrosive

be approved by the geotechnical engineer.

All fill should be moisture-conditioned to above optimum moisture content, placed in horizontal lifts not
exceeding eight inches in loose thickness, and compacted to at least 90 percent relative compaction,
except fill placed within proposed pavement areas. In these areas the upper six inches of the soil
subgrade and all aggregate base materials should be compacted to at least 95 percent relative
compaction. Where used, sand containing less than 10 percent fines (particles passing the No. 200
sieve) should also be compacted to at least 95 percent relative compaction.

Samples of proposed import fill materials should be submitted to the geotechnical engineer for approval
at least three business days prior to use at the site. The grading subcontractor should also provide
analytical test results or other suitable environmental documentation to the project environmental
engineer for approval prior to importing fill to the site.

3.2

Wet Weather Grading and Subgrade Stabilization

This section presents alternatives to mitigate wet and/or weak subgrade soil, or for grading during wet
weather. They are:

1)

2)

Scarify and aerate the upper 12 to 24 inches of soil to reduce its moisture content so that it can
be compacted to meet the compaction requirements. For this alternative, several weeks of dry,
warm weather may be required, and up to 12 inches of soil may need to be removed to allow
deeper aeration and then placed back and compacted.

Mix and compact the upper 12 to 18 inches of the weak soil with lime or high alkali cement
whichever is most appropriate for the soil encountered. Typically @ minimum of 5 percent (by
dry weight) of lime or cement is required to stabilize weak soil. It should be noted that lime- or
cement-admixtures will raise the pH of the soil, which could adversely impact plants; therefore,
we recommend that the landscape architect be consulted prior to the selection of this subgrade
repair alternative.
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3) Over excavate the upper 12 to 18 inches of the weak soil, and backfill with a lean concrete
backfill.

4) Over excavate the upper 12 to 24 inches of the weak soil, place a geotextile (Mirafi 500X or
equivalent) over the sides and bottoms of the over-excavated areas, and place and compact
granular fill, such as ¥2- to 34-inch crushed rock or Class 2 aggregate base, over the geotextile
fabric,

We recommend a non-vibratory roller be used to compact weak and/or wet subgrade soil. The most
appropriate alternative will depend on the time of year that site grading commences and how much time
is available to allow for drying of the soil as well as the size of the area to be treated.

3.3 Underground Utilities

We anticipate that excavations for utility trenches can be readily made with a backhoe; however, debris
may be encountered in the fill. All trenches should conform to the current CAL-OSHA requirements.

The thickness and type of bedding material required for utility conduits will depend on the soil conditions
at the utility trench bottom. As a minimum, bedding should have a thickness of at least D/4 (with D
equal to the outside pipe diameter) below the bottom of the pipe, and a minimum thickness of

four inches. Clean sand, rod mill, or pea gravel bedding material are acceptable for use as bedding
materials in shallow trenches above the groundwater level.

In general, soil backfill for utility trenches should be compacted according to the recommendations
presented in Section 3.1 except for the upper three feet of utility trench backfill (measured below the top
of pavement) should be compacted to at least 95 percent relative compaction per City of Alameda
requirements. Jetting and flooding of trench backfill should not be allowed. Special care should be taken
when backfilling utility trenches in pavement areas. Poor compaction may cause excessive settlements,
resulting in damage to the pavement section.

3.4 Concrete Flatwork

In areas to receive sidewalks or other flatwork, the subgrade should be scarified to a depth of at least
12 inches, moisture-conditioned to above optimum moisture content, and compacted to at least

90 percent relative compaction. Exterior concrete flatwork should be underlain by at least four inches of
Class 2 aggregate base compacted to at least 90 percent relative compaction.

3.5 Flexible Pavement Design

The State of California flexible pavement design method was used to develop a pavement section for the
roadway widening, where new pavement is planned. The near-surface fill generally consists of sand with
varying amounts of silt, clay, and gravel, and sandy clay with varying amounts of silt and gravel. We
used a resistance value of 14 for design which is the minimum R-value of the soil samples tested previous
investigations. Our updated recommendations for new flexible pavements are presented in Table 1,
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TABLE 1

Recommended New Flexible Pavement Sections
for Subgrade R-Value of 14

ClassII | - ©
Asphalt Aggregate Total

Design Concrete Base (R=78) | Thickness

TI (inches) (inches) | (inches)
7 11.0 (deep lift) 0 11.0
4.0 14,0 18.0
8 11.5 (deep lift) 0 11,5
5.0 15.0 20.0
g 13,5 (deep lift) 0 13.5
5.5 18.0 23.5
10 14.5 (deep lift) 0 14.5
6.5 19.5 26.0

All pavement materials (asphalt concrete, aggregate base, etc.) should conform to the current State of
California (Caltrans) Standard Specifications.

3.6 Drainage and Landscaping

Positive surface drainage should be provided direct surface water away from foundations, and/or towards
appropriate collection and disposal facilities. To reduce the potential for water ponding we recommend
the ground surface be designed to slope with a surface gradient of at least two percent in unpaved
(landscape, unimproved, etc.) areas and one percent in paved (sidewalks, roadways etc.) areas. These
preliminary gradients should be checked once final grading plans and anticipated cut/fill thicknesses are
known,

To reduce the potential for irrigation water infiltrating below concrete flatwork (sidewalks and patios) or
entering the pavement sections (flexible and/or rigid), vertical curbs adjacent to landscaped areas should
extend at least six inches below the bottom of the baserock. Where heavily watered areas (lawns and/or
unlined storm water retention facilities, etc.) are located adjacent to paved areas, it may also be
necessary to install a subdrain behind the curb or within the pavement to intercept excess water.

Drainage below pavements, exterior concrete, or around or below catch basins to collect subsurface or
perched groundwater water are not anticipated. If catch basins are to be located below the groundwater
additional weight may be required to resist hydrostatic uplift pressures.
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4.0 LIMITATIONS

The conclusions and recommendations presented in this report apply to the site and construction
conditions as we have described them, and are the result of engineering studies and our interpretations
of the existing geotechnical conditions. Actual subsurface conditions may vary. Should conditions
substantially differ from those anticipated, some modifications to our conclusions and recommendations
may be necessary.

We trust that this letter provides the information you require at this time. If you have any questions,
please call.

Sincerely yours,
TREADWELL & ROLLO, A LANGAN COMPANY

ey rngpen—

Haze M. Rodgers, GE
Senior Project Engineer

731584101.13_HMR_Geotechnical Consultation

Richard D. Rodgers, GE
Senior Principal

Attachments:  Figure 1 — Conceptual Development Plan
Figure 2 —Bay Mud Thickness
Figure 3 — Estimated Consolidation Settlement vs. Time 1 foot New Fill
Figure 4 — Estimated Consolidation Settlement vs. Time 2 feet New Fill
Figure 5 — Estimated Consolidation Settlement vs. Time 3 feet New Fill
Figure 6 — Estimated Consolidation Settlement vs. Time 4 feet New Fill




A LANGAN COMPANY

FIGURES




ANVAWOI NVFINYT V

olicysiPMpeal]

“GHED 10 POIPP "8 AQ  yalka Bulpnid [emdosuog BRUOPISeH YLON, yIKINXT Buipei) pridoouo)

L amnbid [ioipesies onweloid | eueeo aea

NYTd LNIWJOT3AIA TVNLDIINOD

BILLOJIRY ‘epewe|y
FUNLONYLSYHINI SNOENOYVE
ONIONYT Va3anv v

afeos alewoddy

————
1884 002 0

seasy Juawdojanag
[enuspIsay o sy arewpoiddy

JBUBY) IBIDY  m—

NOLLYNV1dX3

[PIUSPISOH UINOS, , ARG BUIpRID) [eridoouog) 101093 |IBRK, POl

o m 5 4 2 005 0 2 &2 A & O 2 & & & & B B A& A 6 O O 6 & 6 &

i SBUMEIP © Woy) dew 058 100uBIojoY

CiPHGITLY, DIDP A5 \PIEPY, W00 UOBUOTY \

PESITLN PIIYI30Rg\s2 |14 U0Isa] PPDY dZN\LDiPESIEL — OB PPR

on
~
i
>
]




ANVAWOT NVANYT vV

ofloyriempes.y,

g arbid [ L0LrEsLEL ON waloid [ zucimo sieq

SSIANMOIHL ani AvVE

EBILLOJI[RD) "epaLUEly
FUNLONULSVHANI INOENOVE
ONIONYT YA3INvY 1Y

8R0S gjewuxelddy

I —
1884 002 ]

"Z

_

2102 feruged ‘ojloy g IBmpees) Ag
1s8] uopensusd auoD Jo UOREI0) BjeWIXIddyY

8002 AINP "0U| 'Ojjoy B [lamMpEalL AQ
iselisiBwonsusd SULS O uohEL] BEWKOIddy

£002 18nBny “oul 'ojloy g (empeal) Aq
s8] sepBwonsusd 8U0Y JO uoHR| eeuwxoddy

+002

sunp yBnoay Alenuer pue 'gpoz 1240120 ‘1002
1sNBny ‘0002 Yo “ou) ‘ojjay B llampral Aq
Isel Jajawonsusd 8U0o Jo uolesol BEWIXOddy

£00g Yosep "au| "ojjoy
% l[Bvpeal ] Aq Bupog jo uoneoo) sjewxosddy

002 aunp o3 Alenuep
pue 'Lo0g 1snBny ‘000z yare ou| ojjoy
7 lavpess ) Ag Bupog jo uoyeoo) eewxoddy

siyjo
#q Buuog snomaid Jo uoiieao) erewixoiddy

@L0g Aenuga ‘oljoy g lmpesl] Aq (s6q
1881 61 01g1) Bupog jo uofieso] s1ewoiddy

210z Aenigay
‘OlloY g [1Bwpeal ) Ag Juswidoerap (1101 10y
184 uanelsued auoo jo uoieao} elpwixaddy

{sag) N0 pnpy Aeg jo ssawyoiy |

NOILVYNY1dX3

V 1-1dD
7 €2-1dD
¥ 02-1dD
A 1-1dD
4 o1-g
- 1HL
@ 18

G ldHL

- LH-LdD

: it

/ Th—— Wt } 3 a0 -l B e o z -] -
e bl TR N e AP T T L T T —
s r———— ! s ST — P = ) o
S a 2140 / | ; /.f:r.JLx A .4_.5..—.10 - ~— nm
ot e [ e L [k
Sy ~—— T RS e g T &
e VEELO Ny = i b
— LS PR A 3

e
N /7y~

P

P T T

h\\\

\ .

‘ZHEO 10 POIDD 'Jva A i
s e

2 ™ /,.: / ]

orat: «@tmﬁa -

LD,
g

i LA ST P T [
] ®.\LA.§..EQ LHHL B 5
L o B N\
(R

*/

Ny

3 Sujpe:) [enidoauog) BALOPISOL YLON, WA BUPB.O) [Bnidoouog RUSRISOH UINOS, , 1HAG BUIPBID [Enidootios 10W03 [BIow, POl SBUIEIP & WO, dow 0504 [00uoi0j0Y

\/m e
Sl ) |
N A

6 ST \\\\\; b

o1,

7

0B

\
$LN\ LBIDEY\ 45% PI0PY, LoD

0185 PPEC\10.FRS.

£L

IEGL

PPOI GZ\LD

Tmp el

/8

zh,




TIME (Year)
00 5 10 15 20 25 30 35 40 45 50 55 60 65 70 75 80 85 90 95 100
2
7 A
£
= §
5
‘\
\s '
4 —
\\
\
6
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= 100 feet of Bay Mud

Notes: 1. Settlement curves are based on assumed existing fill thickness of ten feet. Where the existing
fill thickness is less than ten feet, settlements will be somewhat larger. Where the existing fill

thickness is more than ten feet, settlements will be somewhat smaller.

2. Settlement curves are based on a groundwater level three feet below existing grade.
3. Settlement curves based on average Bay Mud properties at the site. Actual settlement will

likely vary from those predicted using the above curves.
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Stormwater Treatment Measure Operation and Maintenance
Inspection Report to the The City of Alameda, California

This report and attached Inspection and Maintenance Checklists document the inspection and
maintenance conducted for the identified stormwater treatment measure(s) subject to the

Maintenance Agreement between the City and the property owner during the annual reporting
period indicated below.

I Property Information:
Property Address or APN:

Property Owner:

IL Contact Information:
Name of person to contact regarding this report;

Phone number of contact person: Email:

Address to which correspondence regarding this report should be directed:

1N Reporting Period:

This report, with the attached completed inspection checklists, documents the inspections and
maintenance of the identified treatment measures during the time period from
to

Iv. Stormwater Treatment Measure Information:

The following stormwater treatment measures (identified treatment measures) are located on
the property identified above and are subject to the Maintenance Agreement:

Identifying | Type of Treatment Measure Location of Treatment Measure on
Number of the Property
Treatment
Measure
41 Bioretention Area Roadside

1 O&M Inspection Report




V. Summary of Inspections and Maintenance:

Summarize the following information using the attached Inspection and Maintenance Checklists:

Identifying Date of Operation and Maintenance Activities | Additional Comments
Number of Inspection Performed and Date(s) Conducted
Treatment
Measure
VL Sediment Removal:

Total amount of accumulated sediment removed from the stormwater treatment measure(s)
during the reporting period: cubic yards.

How was sediment disposed?

1 1andgfill

[] other location on-site as described in and allowed by the maintenance plan
[1 other, explain

VIL. Inspector Information:

The inspections documented in the attached Inspection and Maintenance Checklists were
conducted by the following inspector(s):

1-2 O&M Inspection Report




Inspector Name and Title

Inspector's Employer and Address

VIiL Certification:

| hereby certify, under penalty of pe
attachments is true and complete:

rjury, that the information presented in this report and

Signature of Property Owner or Other Responsible Party Date

Type or Print Name

Company Name

Address

Phone number:

Email:

1-3

O&M Inspection Report
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Bioretention Area Maintenance Plan for
Alameda Landing Backbone Infrastructure

August 2012
Project Address and Cross Streets
Assessor’s Parcel No.:
Property Owner: Phone No.:
Designated Contact: Phone No.:

Mailing Address:

The property contains 46 bioretention areas, located as shown in the attached site plan'.

L Routine Maintenance Activities

The principal maintenance objective is to prevent sediment buildup and clogging, which
reduces pollutant removal efficiency and may lead to bioretention area failure. Routine
maintenance activities, and the frequency at which they will be conducted, are shown in
Table 1.

Table 1
Routine Maintenance Activities for Bioretention Areas
No. Maintenance Task Frequency of Task

1 Remove obstructions, debris and trash from bioretention Quarterly with 1 inspection occurring

area and dispose of properly. prior to rainy season, or as needed
after major storm events

2 Inspect bioretention area to ensure that it drains between | Annually during rainy season, or as
storms and within five days after rainfall. needed after major storm events

3 Inspect inlets for channels, soil exposure or other Quarterly, or as needed after major
evidence of erosion. Clear obstructions and remove storm events
sediment.
Remove and replace all dead and diseased vegetation. Annually prior rainy season

5 Maintain vegetation and the irrigation system. Prune and Annually prior rainy season
weed to keep bioretention area neat and orderly in
appearance.

6 Check that mulch is at appropriate depth (3 inches per soil | Annually prior rainy season
specifications) and replenish as necessary before wet
season begins.

7 Inspect bioretention area using the aftached inspection Quarterly with 1 inspection occurring
checklist. prior to rainy season, or as needed

after major storm events

1. Prohibitions
The use of pesticides and quick release fertilizers shall be minimized, and the principles of
integrated pest management (IPM) followed:

1. Employ non-chemical controls (biological, physical and cultural controls) before using

chemicals to treat a pest problem.
2. Prune plants properly and at the appropriate time of year.
3. Provide adequate irrigation for landscape plants. Do not over water.
4

Limit fertilizer use unless soil testing indicates a deficiency. Slow-release or organic

fertilizer is preferable. Check with municipality for specific requirements.

! Attached site plan must match the site plan exhibit to Maintenance Agreement.

Page 1 Alameda Landing Backbone Infrastructure




Bioretention Area Maintenance Plan Date of Inspection:
Property Address: Treatment Measure No.:
9. Pest control should avoid harming non-target organisms, or negatively affecting air and

water quality and public health. Apply chemical controls only when monitoring indicates
that preventative and non-chemical methods are not keeping pests below acceptable
levels. When pesticides are required, apply the least toxic and the least persistent
pesticide that will provide adequate pest control. Do not apply pesticides on a
prescheduled basis.

6. Sweep up spilled fertilizer and pesticides. Do not wash away or bury such spills.

i Do not over apply pesticide. Spray only where the infestation exists. Follow the
manufacturer’s instructions for mixing and applying materials.

8. Only licensed, trained pesticide applicators shall apply pesticides.

9. Apply pesticides at the appropriate time to maximize their effectiveness and minimize

the likelihood of discharging pesticides into runoff. With the exception of pre-emergent
pesticides, avoid application if rain is expected.
10. Unwanted/unused pesticides shall be disposed as hazardous waste.

Standing water shall not remain in the treatment measures for more than five days, to prevent
mosquito generation. Should any mosquito issues arise, contact the Alameda County Mosquito
Abatement District (ACMAD), as needed for assistance. In Albany, contact the Alameda County
Vector Control Services District (ACVCSD). Mosquito larvicides shall be applied only when
absolutely necessary, as indicated by the ACMAD or ACVCSD, and then only by a licensed
professional or contractor. Contact information for ACMAD and ACVCSD is provided below.

1. Vector Control Contacts

Alameda County Mosquito Abatement District
23187 Connecticut St.

Hayward, CA 94545

Phone: (510) 783-7747

Alameda County Vector Control Services District
1131 Harbor Bay Parkway, Ste. 166

Alameda, CA 94502

Phone: (510) 567-6800

V. Inspections
The attached Bioretention Area Inspection and Maintenance Checklist shall be used to

conduct inspections annually or quarterly (or as needed), identify needed maintenance,
and record maintenance that is conducted.

Page 2 Alameda Landing Backbone Infrastructure
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