City of Alameda, California

June 29, 2020

TO: PROSPECTIVE BIDDERS

OTIS DRIVE TRAFFIC CALMING AND SAFETY IMPROVEMENTS PROJECT No. P.W. 05-20-29 ADDENDUM NO. 1

Addendum No. 1 is hereby issued to make the following revision to the specifications:

- 1. Specification Exhibit
 - a. Specification Exhibit "A", Bidder's Proposal, Page 56, Bid Item No. 3 and Bid Item No. 4 Unit of Measure changed from SF to LS. Please replace Bidder's Proposal Page 56 with updated Bidder's Proposal Page 56 attached.
- 2. The Engineer's estimate for this project is \$920,680.

APPROVED	Robert Vance Senior Engineer (CIP)	<u>June 29, 2020</u> Date	
-	ereby acknowledged of Addendum s Project - No. P.W. 05-20-29.	No. 1, Otis Drive Traffic Calming and	Safety
Company Na	me / Contractor	Date:	
By:			

NOTE: THIS COMPLETE ADDENDUM, SIGNED AND DATED MUST BE RETURNED WITH YOUR BID.

 $\hbox{G:} \verb|PUBWORKS| \hbox{CIP}| 91818 \hbox{ OTIS DR TRAFFIC CALMING AND SAFETY IMPRV} 5 \hbox{ DESIGN}| 100\% \hbox{ PLANS}| FINAL SPECS, PLANS, TECH SPECS AND ATTACHMENT| OTIS DR TRAFFIC CALMING ADDENDUM 1.DOCX$

Proposal for Otis Drive Traffic Calming and Safety Improvements Project

BIDDER'S PROPOSAL

Bid Schedule for Otis Drive Traffic Calming and Safety Improvement Project

Proposal to the City Council of the City of Alameda:

The undersigned declares that he has carefully examined the location of the proposed work and the Plans and Specifications referred to herein, and hereby proposes to furnish all labor, materials, machinery, tools and equipment required to perform the work, and to do all the said work, in accordance with said Plans, Specifications and Special Provisions for the unit prices set forth in the following bid schedule:

Bid Item	Description	Quantity	Unit of Measure	Unit Price	Total Price
1	Construction Area Signs	1	LS		
2	Water Pollution Control	1	LS		
3	Construction Staking	1	LS		
4	Mobilization	1	LS		
5	Construction Staging and Traffic Control	1	LS		
6.1	Remove Asphalt Pavement	7,393	SF		
6.2	Remove Concrete Pavement	1,805	SF		
6.3	Remove Exiting Sign	27	EA		
6.4	Remove Existing Pole	6	EA		
6.5	Remove Channelizer Posts	4	EA		