



City of Alameda, California

May 26, 2020

TO: PROSPECTIVE BIDDERS

**2020 PAVEMENT MANAGEMENT PROJECT, PHASE 39
SLURRY AND CAPE SEAL, CONTRACT P.W. NO. 03-20-17
ADDENDUM NO. 1**

Addendum No. 1 is hereby issued to make the following revision to the specifications and exhibits.

Please Note: Deletions are shown in ~~Strikeout~~ and added language in **bold font**.

1. Specifications – SECTION II. LEGAL RELATIONS AND RESPONSIBILITIES, Item N. SAFETY PROVISIONS, Page 15. Item N is modified to read as follows:

N. SAFETY PROVISIONS. The Contractor shall conform to the rules and regulations pertaining to safety established by the California Division of Occupational Safety and Health of the Industrial Relations Department (CAL-OSHA).


The Contractor shall conform to current and future health officer orders issued by the Alameda County Public Health Department, including but not limited to Health Officer Order 20-10, Appendix B-2, Large Construction Project Safety Protocol.

2. Specifications – SECTION XI. PROJECT MEETINGS, Item B. REQUIRED REPORTS, Page 54. Item B is modified to read as follows:

B. REQUIRED REPORTS. Contractor shall submit the following reports to the City Engineer at the pre-construction meeting:

- Construction Schedule
- Traffic Control Plan
- Pothole Plan and Schedule
- **Site-Specific Health and Safety Plan to address COVID19-related issues**

The Contractor shall not proceed with construction until these reports have been approved by the City Engineer and the Contractor has received such approval in writing (included in your Notice to Proceed letter). The potholing plan and schedule must be approved by the City Engineer at least two (2) weeks before construction may proceed. **The Site-Specific Health and Safety Plan shall conform to current and future health officer orders issued by the Alameda County Public Health Department, including but not limited to Health Officer Order 20-10, Appendix B-2, Large Construction Project Safety Protocol.**

APPROVED: 

Scott Wikstrom
City Engineer

Date: May 26, 2020

Receipt is hereby acknowledged of Addendum No. 1, 2020 Pavement Management Project, Ph 39.
Slurry and Cape Seal, Contract P.W. No. 03-20-17

Company Name / Contractor

Date: _____

By: _____

**NOTE: PAGES 1 AND 2 OF THIS ADDENDUM, SIGNED AND DATED MUST BE
RETURNED WITH YOUR BID.**