



City of Alameda, California

May 26, 2020

TO: PROSPECTIVE BIDDERS

**2020 PAVEMENT MANAGEMENT, PHASE 39
HMA OVERLAY AND BASE REPAIR
P.W. NO. 05-20-26**

ADDENDUM NO. 1

Addendum No. 1 is hereby issued to make the following revision to the specifications and exhibits.

Please Note: Deletions are shown in ~~Strikeout~~ and added language in **bold font**.

1. Specifications – SECTION II. LEGAL RELATIONS AND RESPONSIBILITIES, Item N. SAFETY PROVISIONS, Page 10. Item N is modified to read as follows:

N. SAFETY PROVISIONS. The Contractor shall conform to the rules and regulations pertaining to safety established by the California Division of Occupational Safety and Health of the Industrial Relations Department (CAL-OSHA).

The Contractor shall conform to current and future health officer orders issued by the Alameda County Public Health Department, including but not limited to Health Officer Order 20-10, Appendix B-2, Large Construction Project Safety Protocol.

2. Specifications – SECTION XIII. MANDATORY PRE-CONSTRUCTION MEETING SUBMITTALS, Item a. REQUIRED REPORTS, Page 69. Item B is modified to read as follows:

B. REQUIRED REPORTS. Contractor shall submit the following reports to the City Engineer at the pre-construction meeting:

- Construction Schedule
- Traffic Control Plan for a minimum the first 20 working days of the contract (Section II. ~~Q~~ **Q**)
- SWPP (Section II. ~~S~~ **U**)
- Waste Reduction and Recycling Plan (Section II. ~~T~~ **V**)
- **Site-Specific Health and Safety Plan to address COVID19-related issues**

The Contractor shall not proceed with construction until these reports have been approved by the City Engineer and the Contractor has received such approval in writing (included in your Notice to Proceed letter). **The Site-Specific Health and Safety Plan shall conform**

to current and future health officer orders issued by the Alameda County Public Health Department, including but not limited to Health Officer Order 20-10, Appendix B-2, Large Construction Project Safety Protocol.

APPROVED:  05/26/2020

Scott Wikstrom
City Engineer
Date

Receipt is hereby acknowledged of Addendum No. 1, 2020 Pavement Management, Phase 39
HMA Overlay and Base Repair, P.W. NO. 05-20-26

Company Name / Contractor
Date: _____

By: _____

NOTE: PAGES 1 AND 2 OF THIS ADDENDUM, SIGNED AND DATED MUST BE RETURNED WITH YOUR BID.

g:\pubworks\cip\street 39\specs\addendum\add 1 - health and safety plan.docx