City of Alameda, California

January 7, 2020

TO:

PROSPECTIVE BIDDERS

GROUP 4 - SEWERAGE PUMP STATION RENOVATIONS FOR
RELIABILITY AND SAFETY IMPROVEMENTS
NO. P.W. 08-17-37
ADDENDUM NO. 1

Addendum No. 1 is hereby issued to make the following revision to the plans and specifications:

L.

Several detail references were missing on the original set of plans. The detail references
have been updated on the plans. The entire set of updated plans is available for download
on the following link:

https://www.alamedaca.gov/BUSINESS/Bid-on-City-Contracts

The Non-Mandatory Pre-Bid Meeting agenda and sign-in sheet are attached for reference.

As indicated in Specification Section 01410-3.01, the Contractor shall include all Bay Area
Air Quality Management District (BAAQMD) permit and application fees with the bid
items associated with each standby engine-generator set. Permit fees will be applied for
engine generators that are larger than 50 horsepower. There are two generators included
within this project (Marina Village and Harbor Bay Parkway 1) where permit fees will
apply. The estimated BAAQMD permit and application fees are $2,020 per generator.

Sheet Note #2 on Sheet 50 (C21) of the Plans shall be revised as follows:

2. ESTIMATED PEAK WET WEATHER FLOW RATE IS 910 GPM. SEE
SPECIFICATIONS FOR BYPASS PUMPING REQUIREMENTS.

Note 2 on Details 2 and 3 on Sheet 67 (D3) shall be revised as follows:

1. “Apply two coats of clear stain with a paint brush to all wood surfaces. Wait a
minimum of 8 hours before applying second coat. Stain shall be Benjamin Moore
Arborcoat or approved equal. Apply high solids epoxy coating to all steel posts
embedded in concrete per Specification Section 09960.”

2. The existing floor elevation of the existing drywell as shown on Section C on Sheet
31 (C11) shall be revised to “FLR =-13.7 +/- as shown below:
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Receipt is hereby acknowledged of Addendum No. 1, GROUP 4 - SEWERAGE PUMP
STATION RENOVATIONS FOR RELIABILITY AND SAFETY IMPROVEMENTS;

NO. P.W. 08-17-37
Date:

Company Name / Contractor

By:
NOTE: THIS COMPLETE ADDENDUM, SIGNED AND DATED MUST BE RETURNED
WITH YOUR BID.

Attachments:

1. Pre-Bid Meeting Agenda
2. Pre-Bid Meeting Sign-In Sheet
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ADDENDUM NO.1 - ATTACHMENT 1

City of Alameda
GROUP 4 - SEWERAGE PUMP STATION RENOVATIONS

FOR RELIABILITY AND SAFETY IMPROVEMENTS

Project No. PW 08-17-37
Non-Mandatory Pre-Bid Meeting
January 6, 2020 11:00AM

Agenda

. Sign-In/introductions

Project Manager: Shilpa Patel (510) 747-7900

Scope of Work: The project consists of removing and replacing equipment, rehabilitating existing
wetwells, construction of new wetwells, construction of new manholes, construction of new valve vaults,
installing new equipment, and replacing force and gravity mains at seven (7) sewage lift stations.
Equipment to be replaced and installed includes pumps, piping, valves, electrical equipment,
generators, and other items shown to be constructed on the contract drawings or specifications,
including repair, and reconstruction of existing improvements affected by the Work, and incidentals for
complete and usable facility.

Bid Opening is Thursday, January 16, 2020 at 2:01 pm at Public Works Department, 950 W. Mall
Square, Room 110, Alameda, CA 94501.

Completion Date: The Contractor shall diligently prosecute the work to completion before the expiration
of Two Hundred and eighty (280) consecutive working days from date of receipt of notice to
proceed.

Addendums: No addendums have been issued to date. All addendums will be available on the following
website https://www.alamedaca.gov/BUSINESS/Bid-on-City-Contracts. Bidders are responsible for
ensuring that they have received any and all Addenda.

Permits and Licenses: Refer to Section Il, H of the specification for the list of permits required.

A City of Alameda Business License.

“No Parking, Tow Away" signs and Excavation Permit.

Combination Building Permit from the City of Alameda (these are already paid for and ready
to issue, contractor must pick up before any work begins)

Bay Area Air Quality Management District (BAAQMD) to install and operate standby engine-
generator sets. Reference technical specification section 01410-3.01. -

Wastewater Discharge Permit from the East Bay Municipal Utility District (EBMUD)

Prime Contractor must possess a valid Class A contractor's license.

Department of Industrial Relations (DIR) Compliance: No Contractor or Subcontractor may be listed
on a bid proposal for this project unless they are registered with the DIR pursuant to Labor Code Section
1725.5. See Section Il. Legal Relations and Responsibilities, C for additional information and
requirements.

oo A =

Qualification Requirements: The City expressly reserves the right to reject the bid of any bidder who
has failed to complete three (3) similar projects which included full rehabilitation or new construction of
a sanitary sewer pump station with a capacity greater than 300 gallons/minute in atimely fashion or in
a satisfactory manner. The Contractor must submit a list of at least three (3) projects with the listed
information in the form included in Exhibit A, Bidder's Proposal.

Poor Soil Conditions: Shallow ground water and loose sands will make for difficult excavation, shoring,
and dewatering conditions at all locations where excavations are necessary to complete the work.

Contractor shall provide construction monitoring and mitigation measures as identified in the
specifications and as necessary to protect adjacent infrastructure, utilities, and buildings. Bidders are
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urged to carefully review technical specification Sections 01500 and 02260, the geotechnical report,
and site conditions prior to bidding.

11. Shoring System for New Wetwell at the Cola Ballena Pump Station: Shoring for the new wetwell at the
Cola Ballena Pump Station shall be interlocking sheet piles, drilling and installation of large diameter
casing, or slide-rail shoring system with methods for minimizing water intrusion into the excavation, no
other shoring.methods will be acceptable.

12. Special Inspection and Testing: Will be required for this project, reference Exhibit M of the
specifications. These are in addition to Building Department and Public Works inspections.

13. Standardized Equipment: The City has a list of standardized pump station equipment which is included
in Exhibit “L" of the specifications. The standardized equipment includes pumps, generators, motor
overload relays, programmable logic controller (PLC), SCADA equipment, and level sensors.
Substitutions for these items will not be accepted under any circumstance.

14. Field Visits: Contractors are urged to visit all pump station and force main sites prior to bidding to
become familiar with the site conditions. Please do not enter private property

15. Questions
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ADDENDUM NO.1 - ATTACHMENT 2

City of Alameda
Group 4 - Sewerage Pump Station Renovations for
Reliability and Safety Improvements, No. P.W. 08-17-37

Non-Mandatory Pre-Bid Meeting
January 6, 2020 11:00 AM

Sign In Sheet
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